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Public Notice - Invitation to Bid 
 

 

 

HEMPSTEAD HOUSING AUTHORITY (the “Owner” will accept bids for the 

removal and replacement of the fire detection and alarm system at Totten 

Towers, 20 Totten Street, Hempstead, NY, as shown on the Drawings and as set 

forth in the Specifications. Sealed bids will be received and opened at the 

Administrative Offices of the Village of Hempstead Housing Authority, 260 

Clinton Street, (lower level rear) Hempstead, NY 11550, executed and sealed in 

an envelope marked “Fire Alarm Replacement – Totten Towers – Sealed 

Bid Do Not Open”, on Monday, November 9th at 11 AM during which time 

they will be publicly opened and read aloud.  Any bids received after 10:45 on 

Monday, November 9th will not be accepted. This bid submission shall include 

the original bid and three (3) copies. Instruction to Bidders and Proposal Forms 

are contained in the Bid Book. All bids will be reviewed by the Engineer and 

Owner. The contract will be awarded after the review is completed.  

A set of Plan and Specifications may be obtained starting on Tuesday, October 

6th at the following location: Hempstead Housing Authority, Administrative 

Office, 260 Clinton Street (lower level rear), Hempstead, NY 11550 (516) 489-

8500.  D i g i t a l  c o p i e s  o f  t h e  b i d  d o c u m e n t s  u p o n  r e q u e s t  o n  

t h e  V H H A  w e b s i t e :   

h t t p : / / w w w . h e m p s t e a d h o u s i n g . o r g / c o n t r a c t i n g o p p o r t u n i t i e s  

o r  b y  e m a i l  t o :   m a r g a r i t a s @ h e m p s t e a d h o u s i n g . o r g .   A  $ 5 0  

f e e  i n  t h e  f o r m  o f  a  c h e c k  o r  m o n e y  o r d e r  m a d e  t o  t h e  o r d e r  

o f  t h e  V i l l a g e  o f  H e m p s t e a d  H o u s i n g  A u t h o r i t y  m u s t  b e  

p a i d  w h e n  b i d  p a c k a g e s  a r e  o b t a i n e d .  A bid bond in the amount of 

5% of the base bid will be required to accompany all bids. The Owner reserves 

the right to reject any or all bids and to waive irregularity in the bids and the 

bidding. 

 

A mandatory walk-thru of the building will take place on Tuesday, October 20th at 

10:00 AM.   All contractors shall assemble at the entrance to Totten Towers.

http://www.hempsteadhousing.org/contractingopportunities
mailto:margaritas@hempsteadhousing.org


INSTRUCTIONS TO BIDDERS 
 

 

1. Bid Form. 

 

In order to be considered, prepare bids as follows: 

a. Submit a Bid Document Original with 3 copies. 

b. Prepare bids on the forms provided, properly signed and with all times filled 

out. Unauthorized conditions, limitations, or provisions attached to the bid will 

be cause for rejection of the bid. Bid proposals forms to be filled out by the 

contractor include: 

o Bid Proposal Form 

o HUD-5369A – Representations, Certification and Other Statements 
of Bidders Public and Indian Housing Programs 

o HUD-2530- Previous Participation Certification 

o Certificate of Experience 

o Statement of Bidders Qualifications 

o Statement of Compliance to Wage Rates 

o Section 3 Requirements and Certification 

o Non-Collusive Bidding Certification 

o Substitution List 

o Bid Bond 

c. Faxed or emailed bid proposals will not be accepted. 

d. Bids must be received by the Owner no later than the time set forth in the 

notice. It is the sole responsibility of the bidder to see that his/her bid is 

received on time. 

 

2. Insurance. 

The CONTRACTOR shall obtain and maintain throughout the term of this 

Agreement, at its own expense: one or more policies for commercial general liability 

insurance, which policy(ies) shall name Hempstead Housing Authority as an 

additional insured as follows: 

a. Commercial general liability insurance for bodily injury liability, including 

death, and property damage liability, incurred in connection with the 

performance of this Agreement, with minimum limits of $1,000,000 in 

respect of claims arising out of personal injury or sickness or death of any 

one person, $1,000,000 in respect of claims arising out of personal injury, 

sickness or death in any one accident or disaster, and $1,000,000 in respect 

of claims arising out of property damage in any one accident or disaster. 

 

b. The CONTRACTOR is also responsible to maintain the statutory limits of 

Workers Compensation Insurance (for all staff) and to verify that his 

subcontractors (if any) maintain the statutory limits of Workers 

Compensation Insurance. 

 

c. Automobile Liability Insurance in the amount of $500,000. 



 

 

3. Construction Time  

 

This Agreement will include stipulations that: 

a. Work shall be completed no later than 90 days commencing at the scheduled 

start of work. 

b. Liquidated damages shall be assessed in the following manner: $500.00 

per Calendar Day for each calendar day after scheduled Completion Time. 

 

 

4. Licensed Fire Alarm Contractors 

 

All contractors submitting bids shall be licensed fire detection and alarm installation 

contractors as recognized by the Nassau County Fire Marshal.
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Instructions to Bidders for Contracts 
Public and Indian Housing Programs 
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1. Bid Preparation and Submission 

(a) Bidders are expected to examine the specifications, drawings, 

all instructions, and, if applicable, the construction site (see also the 

contract clause entitled Site Investigation and Conditions Affect-

ing the Work of the General Conditions of the Contract for Construc-

tion). Failure to do so will be at the bidders’ risk. 

(b) All bids must be submitted on the forms provided by the Public 

Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall 

furnish all the information required by the solicitation. Bids must be 

signed and the bidder’s name typed or printed on the bid sheet and 

each continuation sheet which requires the entry of information by 

the bidder. Erasures or other changes must be initialed by the person 

signing the bid. Bids signed by an agent shall be accompanied by 

evidence of that agent’s authority. (Bidders should retain a copy of 

their bid for their records.) 

(c) Bidders must submit as part of their bid a completed form HUD-

5369-A, “Representations, Certifications, and Other Statements of 

Bidders.” 

(d) All bid documents shall be sealed in an envelope which shall be 

clearly marked with the words “Bid Documents,” the Invitation for 

Bids (IFB) number, any project or other identifying number, the 

bidder’s name, and the date and time for receipt of bids. 

(e) If this solicitation requires bidding on all items, failure to do so will 

disqualify the bid. If bidding on all items is not required, bidders 

should insert the words “No Bid” in the space provided for any item 

on which no price is submitted. 

(f) Unless expressly authorized elsewhere in this solicitation, alter-

nate bids will not be considered. 

(g) Unless expressly authorized elsewhere in this solicitation, bids 

submitted by telegraph or facsimile (fax) machines will not be 

considered. 

(h) If the proposed contract is for a Mutual Help project (as de-

scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help 

contributions of work, material, or equipment, supplemental informa-

tion regarding the bid advertisement is provided as an attachment to 

this solicitation. 

 
 
 
 
 

2. Explanations and Interpretations to Prospective 

Bidders 

(a) Any prospective bidder desiring an explanation or interpretation 

of the solicitation, specifications, drawings, etc., must request it at 

least 7 days before the scheduled time for bid opening. Requests 

may be oral or written. Oral requests must be confirmed in writing. 

The only oral clarifications that will be provided will be those clearly 

related to solicitation procedures, i.e., not substantive technical 

information. No other oral explanation or interpretation will be 

provided. Any information given a prospective bidder concerning this 

solicitation will be furnished promptly to all other prospective bidders 

as a written amendment to the solicitation, if that information is 

necessary in submitting bids, or if the lack of it would be prejudicial to 

other prospective bidders. 

(b) Any information obtained by, or provided to, a bidder other than 

by formal amendment to the solicitation shall not constitute a change 

to the solicitation. 

3. Amendments to Invitations for Bids 

(a) If this solicitation is amended, then all terms and conditions 

which are not modified remain unchanged. 

(b) Bidders shall acknowledge receipt of any amendment to this 

solicitation (1) by signing and returning the amendment, (2) by 

identifying the amendment number and date on the bid form, or (3) 

by letter, telegram, or facsimile, if those methods are authorized in 

the solicitation. The PHA/IHA must receive acknowledgement by the 

time and at the place specified for receipt of bids. Bids which fail to 

acknowledge the bidder’s receipt of any amendment will result in the 

rejection of the bid if the amendment(s) contained information which 

substantively changed the PHA’s/IHA’s requirements. 

(c) Amendments will be on file in the offices of the PHA/IHA and the 

Architect at least 7 days before bid opening. 

4. Responsibility of Prospective Contractor 

(a) The PHA/IHA will award contracts only to responsible prospec-

tive contractors who have the ability to perform successfully under 

the terms and conditions of the proposed contract. In determining 

the responsibility of a bidder, the PHA/IHA will consider such matters 

as the bidder’s: 

(1) Integrity; 

(2) Compliance with public policy; 

(3) Record of past performance; and 

(4) Financial and technical resources (including construction 

and technical equipment). 

(b) Before a bid is considered for award, the bidder may be re-

quested by the PHA/IHA to submit a statement or other documenta-

tion regarding any of the items in paragraph (a) above. Failure by the 

bidder to provide such additional information shall render the bidder 

nonresponsible and ineligible for award. 
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5. Late Submissions, Modifications, and Withdrawal of Bids 

(a) Any bid received at the place designated in the solicitation after 

the exact time specified for receipt will not be considered unless it is 

received before award is made and it: 

(1) Was sent by registered or certified mail not later than the 

fifth calendar day before the date specified for receipt of offers (e.g., 

an offer submitted in response to a solicitation requiring receipt of 

offers by the 20th of the month must have been mailed by the 15th); 

(2) Was sent by mail, or if authorized by the solicitation, was 

sent by telegram or via facsimile, and it is determined by the PHA/IHA 

that the late receipt was due solely to mishandling by the PHA/IHA 

after receipt at the PHA/IHA; or 

(3) Was sent by U.S. Postal Service Express Mail Next Day 

Service - Post Office to Addressee, not later than 5:00 p.m. at the 

place of mailing two working days prior to the date specified for 

receipt of proposals. The term “working days” excludes weekends 

and observed holidays. 

(b) Any modification or withdrawal of a bid is subject to the same 

conditions as in paragraph (a) of this provision. 

(c) The only acceptable evidence to establish the date of mailing of 

a late bid, modification, or withdrawal sent either by registered or 

certified mail is the U.S. or Canadian Postal Service postmark both 

on the envelope or wrapper and on the original receipt from the U.S. 

or Canadian Postal Service. Both postmarks must show a legible 

date or the bid, modification, or withdrawal shall be processed as if 

mailed late. “Postmark” means a printed, stamped, or otherwise 

placed impression (exclusive of a postage meter machine impres-

sion) that is readily identifiable without further action as having been 

supplied and affixed by employees of the U.S. or Canadian Postal 

Service on the date of mailing. Therefore, bidders should request the 

postal clerk to place a hand cancellation bull’s-eye postmark on both 

the receipt and the envelope or wrapper. 

(d) The only acceptable evidence to establish the time of receipt at the 

PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or 

other documentary evidence of receipt maintained by the PHA/IHA. 

(e) The only acceptable evidence to establish the date of mailing of 

a late bid, modification, or withdrawal sent by Express Mail Next Day 

Service-Post Office to Addressee is the date entered by the post 

office receiving clerk on the “Express Mail Next Day Service-Post 

Office to Addressee” label and the postmark on both the envelope or 

wrapper and on the original receipt from the U.S. Postal Service. 

“Postmark” has the same meaning as defined in paragraph (c) of this 

provision, excluding postmarks of the Canadian Postal Service. 

Therefore, bidders should request the postal clerk to place a legible 

hand cancellation bull’s eye postmark on both the receipt and Failure 

by a bidder to acknowledge receipt of the envelope or wrapper. 

(f) Notwithstanding paragraph (a) of this provision, a late modifica-

tion of an otherwise successful bid that makes its terms more 

favorable to the PHA/IHA will be considered at any time it is received 

and may be accepted. 

(g) Bids may be withdrawn by written notice, or if authorized by this 

solicitation, by telegram (including mailgram) or facsimile machine 

transmission received at any time before the exact time set for 

opening of bids; provided that written confirmation of telegraphic or 

facsimile withdrawals over the signature of the bidder is mailed and 

postmarked prior to the specified bid opening time. A bid may be 

withdrawn in person by a bidder or its authorized representative if, 

before the exact time set for opening of bids, the identity of the person 

requesting withdrawal is established and the person signs a receipt 

for the bid. 

6. Bid Opening 

All bids received by the date and time of receipt specified in the 

solicitation will be publicly opened and read. The time and place of 

opening will be as specified in the solicitation. Bidders and other 

interested persons may be present. 

7. Service of Protest 

(a) Definitions. As used in this provision: 

“Interested party” means an actual or prospective bidder whose 

direct economic interest would be affected by the award of the 

contract. 

“Protest” means a written objection by an interested party to this 

solicitation or to a proposed or actual award of a contract pursuant to 

this solicitation. 

(b) Protests shall be served on the Contracting Officer by obtaining 

written and dated acknowledgement from —Rosemary A. Olsen, 

Executive Director, Hempstead Housing Authority, 260 Clinton 

Street, Hempstead, NY 11550. 

 
 
 
 
 
 
 

 
[Contracting Officer designate the official or location where a protest 

may be served on the Contracting Officer] 

(c) All protests shall be resolved in accordance with the PHA’s/ 

IHA’s protest policy and procedures, copies of which are maintained 

at the PHA/IHA. 

8. Contract Award 

(a) The PHA/IHA will evaluate bids in response to this solicitation 

without discussions and will award a contract to the responsible 

bidder whose bid, conforming to the solicitation, will be most advan-

tageous to the PHA/IHA considering only price and any price-related 

factors specified in the solicitation. 

(b) If the apparent low bid received in response to this solicitation 

exceeds the PHA’s/IHA’s available funding for the proposed contract 

work, the PHA/IHA may either accept separately priced items (see 

8(e) below) or use the following procedure to determine contract 

award. The PHA/IHA shall apply in turn to each bid (proceeding in 

order from the apparent low bid to the high bid) each of the separately 

priced bid deductible items, if any, in their priority order set forth in 

this solicitation. If upon the application of the first deductible item to 

all initial bids, a new low bid is within the PHA’s/IHA’s available 

funding, then award shall be made to that bidder. If no bid is within 

the available funding amount, then the PHA/IHA shall apply the 

second deductible item. The PHA/IHA shall continue this process 

until an evaluated low bid, if any, is within the PHA’s/IHA’s available 

funding. If upon the application of all deductibles, no bid is within the 

PHA’s/IHA’s available funding, or if the solicitation does not request 

separately priced deductibles, the PHA/IHA shall follow its written 

policy and procedures in making any award under this solicitation. 

(c) In the case of tie low bids, award shall be made in accordance 

with the PHA’s/IHA’s written policy and procedures. 

(d) The PHA/IHA may reject any and all bids, accept other than the 

lowest bid (e.g., the apparent low bid is unreasonably low), and waive 

informalities or minor irregularities in bids received, in accordance 

with the PHA’s/IHA’s written policy and procedures. 
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA 

may accept any item or combination of items bid. 

(f) The PHA/IHA may reject any bid as nonresponsive if it is 

materially unbalanced as to the prices for the various items of work 

to be performed. A bid is materially unbalanced when it is based on 

prices significantly less than cost for some work and prices which are 

significantly overstated for other work. 

(g) A written award shall be furnished to the successful bidder within 

the period for acceptance specified in the bid and shall result in a 

binding contract without further action by either party. 

9. Bid Guarantee (applicable to construction and equip-

ment contracts exceeding $25,000) 

All bids must be accompanied by a negotiable bid guarantee which 

shall not be less than five percent (5%) of the amount of the bid. The 

bid guarantee may be a certified check, bank draft, U.S. Government 

Bonds at par value, or a bid bond secured by a surety company 

acceptable to the U.S. Government and authorized to do business in 

the state where the work is to be performed. In the case where the 

work under the contract will be performed on an Indian reservation 

area, the bid guarantee may also be an irrevocable Letter of Credit 

(see provision 10, Assurance of Completion, below). Certified 

checks and bank drafts must be made payable to the order of the 

PHA/IHA. The bid guarantee shall insure the execution of the 

contract and the furnishing of a method of assurance of completion 

by the successful bidder as required by the solicitation. Failure to 

submit a bid guarantee with the bid shall result in the rejection of the 

bid. Bid guarantees submitted by unsuccessful bidders will be 

returned as soon as practicable after bid opening. 

10. Assurance of Completion 

(a) Unless otherwise provided in State law, the successful bidder 

shall furnish an assurance of completion prior to the execution of any 

contract under this solicitation. This assurance may be [Contracting 

Officer check applicable items] — 

[x] (1) a performance and payment bond in a penal sum of 100 

percent of the contract price; or, as may be required or permitted by 

State law; 

[x] (2) separate performance and payment bonds, each for 50 

percent or more of the contract price; 

[x]  (3) a 20 percent cash escrow; 

[x]  (4) a 25 percent irrevocable letter of credit; or, 

[ ] (5) an irrevocable letter of credit for 10 percent of the total contract 

price with a monitoring and disbursements agreement with the IHA 

(applicable only to contracts awarded by an IHA under the Indian 

Housing Program). 

(b) Bonds must be obtained from guarantee or surety companies 

acceptable to the U.S. Government and authorized to do business in 

the state where the work is to be performed. Individual sureties will 

not be considered. U.S. Treasury Circular Number 570, published 

annually in the Federal Register, lists companies approved to act as 

sureties on bonds securing Government contracts, the maximum 

underwriting limits on each contract bonded, and the States in which 

the company is licensed to do business. Use of companies listed in 

this circular is mandatory. Copies of the circular may be downloaded 

on the U.S. Department of Treasury website http:// 

www.fms.treas.gov/c570/index.html, or ordered for a minimum fee 

by contacting the Government Printing Office at (202) 512-2168. 

(c) Each bond shall clearly state the rate of premium and the total 

amount of premium charged. The current power of attorney for the 

person who signs for the surety company must be attached to the 

bond. The effective date of the power of attorney shall not precede 

the date of the bond. The effective date of the bond shall be on or after 

the execution date of the contract. 

(d) Failure by the successful bidder to obtain the required assur-

ance of completion within the time specified, or within such extended 

period as the PHA/IHA may grant based upon reasons determined 

adequate by the PHA/IHA, shall render the bidder ineligible for 

award. The PHA/IHA may then either award the contract to the next 

lowest responsible bidder or solicit new bids. The PHA/IHA may 

retain the ineligible bidder’s bid guarantee. 

11. Preconstruction Conference (applicable to construction 

contracts) 

After award of a contract under this solicitation and prior to the start 

of work, the successful bidder will be required to attend a 

preconstruction conference with representatives of the PHA/IHA and 

its architect/engineer, and other interested parties convened by the 

PHA/IHA. The conference will serve to acquaint the participants with 

the general plan of the construction operation and all other require-

ments of the contract (e.g., Equal Employment Opportunity, Labor 

Standards). The PHA/IHA will provide the successful bidder with the 

date, time, and place of the conference. 

12. Indian Preference Requirements (applicable only if 

this solicitation is for a contract to be performed on a 

project for an Indian Housing Authority) 

(a) HUD has determined that the contract awarded under this 

solicitation is subject to the requirements of section 7(b) of the Indian 

Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)). 

Section 7(b) requires that any contract or subcontract entered into for 

the benefit of Indians shall require that, to the greatest extent feasible 

(1) Preferences and opportunities for training and employment 

(other than core crew positions; see paragraph (h) below) in connec-

tion with the administration of such contracts or subcontracts be 

given to qualified “Indians.” The Act defines “Indians” to mean 

persons who are members of an Indian tribe and defines “Indian 

tribe” to mean any Indian tribe, band, nation, or other organized 

group or community, including any Alaska Native village or regional 

or village corporation as defined in or established pursuant to the 

Alaska Native Claims Settlement Act, which is recognized as eligible 

for the special programs and services provided by the United States 

to Indians because of their status as Indians; and, 

(2) Preference in the award of contracts or subcontracts in 

connection with the administration of contracts be given to Indian 

organizations and to Indian-owned economic enterprises, as de-

fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C. 

1452). That Act defines “economic enterprise” to mean any Indian-

owned commercial, industrial, or business activity established or 

organized for the purpose of profit, except that the Indian ownership 

must constitute not less than 51 percent of the enterprise; “Indian 

organization” to mean the governing body of any Indian tribe or entity 

established or recognized by such governing body; “Indian” to mean 

any person who is a member of any tribe, band, group, pueblo, or 

community which is recognized by the Federal Government as 

eligible for services from the Bureau of Indian Affairs and any 

“Native” as defined in the Alaska Native Claims Settlement Act; and 

Indian “tribe” to mean any Indian tribe, band, group, pueblo, or 

community including Native villages and Native groups (including 

http://www.fms.treas.gov/c570/index.html
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as 

defined in the Alaska Native Claims Settlement Act, which is recog-

nized by the Federal Government as eligible for services from the 

Bureau of Indian Affairs. 

(b) (1) The successful Contractor under this solicitation shall com-

ply with the requirements of this provision in awarding all subcon-

tracts under the contract and in providing training and employment 

opportunities. 

(2) A finding by the IHA that the contractor, either (i) awarded a 

subcontract without using the procedure required by the IHA, (ii) 

falsely represented that subcontracts would be awarded to Indian 

enterprises or organizations; or, (iii) failed to comply with the 

contractor’s employment and training preference bid statement shall 

be grounds for termination of the contract or for the assessment of 

penalties or other remedies. 

(c) If specified elsewhere in this solicitation, the IHA may restrict the 

solicitation to qualified Indian-owned enterprises and Indian organi-

zations. If two or more (or a greater number as specified elsewhere 

in the solicitation) qualified Indian-owned enterprises or organiza-

tions submit responsive bids, award shall be made to the qualified 

enterprise or organization with the lowest responsive bid. If fewer 

than the minimum required number of qualified Indian-owned enter-

prises or organizations submit responsive bids, the IHA shall reject 

all bids and readvertise the solicitation in accordance with paragraph 

(d) below. 

(d) If the IHA prefers not to restrict the solicitation as described in 

paragraph (c) above, or if after having restricted a solicitation an 

insufficient number of qualified Indian enterprises or organizations 

submit bids, the IHA may advertise for bids from non-Indian as well 

as Indian-owned enterprises and Indian organizations. Award shall 

be made to the qualified Indian enterprise or organization with the 

lowest responsive bid if that bid is - 

(1) Within the maximum HUD-approved budget amount estab-

lished for the specific project or activity for which bids are being 

solicited; and 

(2) No more than the percentage specified in 24 CFR 905.175(c) 

higher than the total bid price of the lowest responsive bid from any 

qualified bidder. If no responsive bid by a qualified Indian-owned 

economic enterprise or organization is within the stated range of the 

total bid price of the lowest responsive bid from any qualified 

enterprise, award shall be made to the bidder with the lowest bid. 

(e) Bidders seeking to qualify for preference in contracting or 

subcontracting shall submit proof of Indian ownership with their bids. 

Proof of Indian ownership shall include but not be limited to: 

(1) Certification by a tribe or other evidence that the bidder is 

an Indian. The IHA shall accept the certification of a tribe that an 

individual is a member. 

(2) Evidence such as stock ownership, structure, manage-

ment, control, financing and salary or profit sharing arrangements of 

the enterprise. 

 
(f) (1) All bidders must submit with their bids a statement describ-

ing how they will provide Indian preference in the award of subcon-

tracts. The specific requirements of that statement and the factors to 

used by the IHA in determining the statement’s adequacy are 

included as an attachment to this solicitation. Any bid that fails to 

include the required statement shall be rejected as nonresponsive. 

The IHA may require that comparable statements be provided by 

subcontractors to the successful Contractor, and may require the 

Contractor to reject any bid or proposal by a subcontractor that fails 

to include the statement. 

(2) Bidders and prospective subcontractors shall submit a 

certification (supported by credible evidence) to the IHA in any 

instance where the bidder or subcontractor believes it is infeasible to 

provide Indian preference in subcontracting. The acceptance or 

rejection by the IHA of the certification shall be final. Rejection shall 

disqualify the bid from further consideration. 

(g) All bidders must submit with their bids a statement detailing their 

employment and training opportunities and their plans to provide 

preference to Indians in implementing the contract; and the number 

or percentage of Indians anticipated to be employed and trained. 

Comparable statements from all proposed subcontractors must be 

submitted. The criteria to be used by the IHA in determining the 

statement(s)’s adequacy are included as an attachment to this 

solicitation. Any bid that fails to include the required statement(s), or 

that includes a statement that does not meet minimum standards 

required by the IHA shall be rejected as nonresponsive. 

(h) Core crew employees. A core crew employee is an individual 

who is a bona fide employee of the contractor at the time the bid is 

submitted; or an individual who was not employed by the bidder at the 

time the bid was submitted, but who is regularly employed by the 

bidder in a supervisory or other key skilled position when work is 

available. Bidders shall submit with their bids a list of all core crew 

employees. 

(i) Preference in contracting, subcontracting, employment, and 

training shall apply not only on-site, on the reservation, or within the 

IHA’s jurisdiction, but also to contracts with firms that operate outside 

these areas (e.g., employment in modular or manufactured housing 

construction facilities). 

(j) Bidders should contact the IHA to determine if any additional 

local preference requirements are applicable to this solicitation. 

(k) The IHA [ ] does [ ] does not [Contracting Officer check 

applicable box] maintain lists of Indian-owned economic enterprises 

and Indian organizations by specialty (e.g., plumbing, electrical, 

foundations), which are available to bidders to assist them in meeting 

their responsibility to provide preference in connection with the 

administration of contracts and subcontracts. 
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1. Definitions (a) The Contractor shall furnish all necessary labor, 

materials, tools, equipment, and transportation necessary 

(a) “Architect” means the person or other entity engaged by 
the PHA to perform architectural, engineering, design, 
and other services related to the work as provided for in 
the contract. When a PHA uses an engineer to act in this 
capacity, the terms “architect” and “engineer” shall be 
synonymous. The Architect shall serve as a technical 
representative of the Contracting Officer. The Architect’s 
authority is as set forth elsewhere in this contract. 

(b) “Contract” means the contract entered into between the 
PHA and the Contractor. It includes the forms of Bid, the 
Bid Bond, the Performance and Payment Bond or Bonds 
or other assurance of completion, the Certifications, 
Representations, and Other Statements of Bidders (form 
HUD-5370), these General Conditions of the Contract for 
Construction (form HUD-5370), the applicable wage rate 
determinations from the U.S. Department of Labor, any 
special conditions included elsewhere in the contract, the 
specifications, and drawings. It includes all formal 
changes to any of those documents by addendum, 

for performance of the work. The Contractor shall also 
furnish all necessary water, heat, light, and power not 
made available to the Contractor by the PHA pursuant to 
the clause entitled Availability and Use of Utility Services 
herein. 

(b) The Contractor shall perform on the site, and with its own 
organization, work equivalent to at least [ ] (12 percent 
unless otherwise indicated) of the total amount of work to 
be performed under the order. This percentage may be 
reduced by a supplemental agreement to this order if, 
during performing the work, the Contractor requests a 
reduction and the Contracting Officer determines that the 
reduction would be to the advantage of the PHA. 

(c) At all times during performance of this contract and until 
the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the 
work site a competent superintendent who is satisfactory 
to the Contracting Officer and has authority to act for the 
Contractor. 

change order, or other modification. (d) The Contractor shall be responsible for all damages to 
(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 

thority by the PHA to enter into, administer, and/or 
terminate this contract and designated as such in writing 
to the Contractor. The term includes any successor 
Contracting Officer and any duly authorized 
representative of the Contracting Officer also designated 
in writing. The Contracting Officer shall be deemed the 
authorized agent of the PHA in all dealings with the 
Contractor. 

(d) “Contractor” means the person or other entity entering 
into the contract with the PHA to perform all of the work 

Contractor’s fault or negligence, and shall take proper 
safety and health precautions to protect the work, the 
workers, the public, and the property of others. The 
Contractor shall hold and save the PHA, its officers and 
agents, free and harmless from liability of any nature 
occasioned by the Contractor’s performance. The 
Contractor shall also be responsible for all materials 
delivered and work performed until completion and 
acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the 

required under the contract. contract. 
(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 

schedule of drawings contained in the Specifications and 
as described in the contract clause entitled Specifications 
and Drawings for Construction herein. 

(f) “HUD” means the United States of America acting through 
the Department of Housing and Urban Development 
including the Secretary, or any other person designated to 
act on its behalf. HUD has agreed, subject to the 
provisions of an Annual Contributions Contract (ACC), to 
provide financial assistance to the PHA, which includes 
assistance in financing the work to be performed under 
this contract. As defined elsewhere in these General 
Conditions or the contract documents, the determination 
of HUD may be required to authorize changes in the work 
or for release of funds to the PHA for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this 
contract shall be construed to create any contractual 
relationship between the Contractor and HUD. 

(g) “Project” means the entire project, whether construction 
or rehabilitation, the work for which is provided for in 

bench marks indicated on the drawings and be 
responsible for all lines, levels, and measurements of all 
work executed under the contract. The Contractor shall 
verify the figures before laying out the work and will be 
held responsible for any error resulting from its failure to 
do so. 

(f) The Contractor shall confine all operations (including 
storage of materials) on PHA premises to areas 
authorized or approved by the Contracting Officer. 

(g) The Contractor shall at all times keep the work area, 
including storage areas, free from accumulations of 
waste materials. After completing the work and before 
final inspection, the Contractor shall (1) remove from the 
premises all scaffolding, equipment, tools, and materials 
(including rejected materials) that are not the property of 
the PHA and all rubbish caused by its work; (2) leave the 
work area in a clean, neat, and orderly condition 
satisfactory to the Contracting Officer; (3) perform all 
specified tests; and, (4) deliver the installation in 

whole or in part under this contract. complete and operating condition. 

(h) “PHA” means the Public Housing Agency organized 
under applicable state laws which is a party to this 
contract. 

(j) “Specifications” means the written description of the 
technical requirements for construction and includes the 
criteria and tests for determining whether the 
requirements are met. 

(l) “Work” means materials, workmanship, and manufacture 

and fabrication of components. 

 
2. Contractor’s Responsibility for Work 
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(h) The Contractor’s responsibility will terminate when all 

work has been completed, the final inspection 
made, and the work accepted by the 
Contracting Officer. The Contractor will then 
be released from further obligation except as 
required by the warranties specified 
elsewhere in the contract. 

 
3. Architect’s Duties, Responsibilities, and Authority 

 
(a) The Architect for this contract, and any 

successor, shall be designated in writing 
by the Contracting Officer. 
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(b) The Architect shall serve as the Contracting Officer’s 
technical representative with respect to architectural, 
engineering, and design matters related to the work 
performed under the contract. The Architect may provide 
direction on contract performance. Such direction shall be 
within the scope of the contract and may not be of a 
nature which: (1) institutes additional work outside the 
scope of the contract; (2) constitutes a change as defined 
in the Changes clause herein; (3) causes an increase or 
decrease in the cost of the contract; (4) alters the 
Construction Progress Schedule; or (5) changes any of 
the other express terms or conditions of the contract. 

(c) The Architect’s duties and responsibilities may include but 
shall not be limited to: 
(1) Making periodic visits to the work site, and on the 

basis of his/her on-site inspections, issuing written 
reports to the PHA which shall include all observed 
deficiencies. The Architect shall file a copy of the 
report with the Contractor’s designated representative 

 
6. Construction Progress Schedule 

(a) The Contractor shall, within five days after the work 
commences on the contract or another period of time 
determined by the Contracting Officer, prepare and 
submit to the Contracting Officer for approval three copies 
of a practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates 
on which the Contractor contemplates starting and 
completing the several salient features of the work 
(including acquiring labor, materials, and equipment). The 
schedule shall be in the form of a progress chart of 
suitable scale to indicate appropriately the percentage of 
work scheduled for completion by any given date during 
the period. If the Contractor fails to submit a schedule 
within the time prescribed, the Contracting Officer may 
withhold approval of progress payments or take other 
remedies under the contract until the Contractor submits 

at the site; the required schedule. 
(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 

specifications and assisting the Contracting Officer in 
the preparation of change orders and other contract 
modifications for issuance by the Contracting Officer; 

(3) Reviewing and making recommendations with respect 
to - (i) the Contractor’s construction progress 
schedules; (ii) the Contractor’s shop and detailed 
drawings; (iii) the machinery, mechanical and other 
equipment and materials or other articles proposed 
for use by the Contractor; and, (iv) the Contractor’s 
price breakdown and progress payment estimates; 
and, 

(4) Assisting in inspections, signing Certificates of 
Completion, and making recommendations with 
respect to acceptance of work completed under the 
contract. 

chart as required by the Contracting Officer, and 
immediately deliver three copies of the annotated 
schedule to the Contracting Officer. If the Contracting 
Officer determines, upon the basis of inspection 
conducted pursuant to the clause entitled Inspection and 
Acceptance of Construction, herein that the Contractor is 
not meeting the approved schedule, the Contractor shall 
take steps necessary to improve its progress, including 
those that may be required by the Contracting Officer, 
without additional cost to the PHA. In this circumstance, 
the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days 
of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or 
schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of 

4. Other Contracts progress will be regained. 

(c) Failure of the Contractor to comply with the requirements 

The PHA may undertake or award other contracts for 
additional work at or near the site of the work under this 
contract. The Contractor shall fully cooperate with the 
other contractors and with PHA employees and shall 
carefully adapt scheduling and performing the work under 
this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting 
Officer. The Contractor shall not commit or permit any act 
that will interfere with the performance of work by any 
other contractor or by PHA employees 

 

  Construction Requirements 

 
5. Pre-construction Conference and Notice to Proceed 

 
(a) Within ten calendar days of contract execution, and prior 

to the commencement of work, the Contractor shall 
attend a preconstruction conference with representatives 
of the PHA, its Architect, and other interested parties 
convened by the PHA. The conference will serve to 
acquaint the participants with the general plan of the 
construction operation and all other requirements of the 
contract. The PHA will provide the Contractor with the 
date, time, and place of the conference. 

(b) The contractor shall begin work upon receipt of a written 
Notice to Proceed from the Contracting Officer or 
designee. The Contractor shall not begin work prior to 
receiving such notice. 

of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that 
the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time 
specified in the Contract. Upon making this 
determination, the Contracting Officer may terminate the 
Contractor’s right to proceed with the work, or any 
separable part of it, in accordance with the Default clause 
of this contract. 

 
7. Site Investigation and Conditions Affecting the Work 

 
(a) The Contractor acknowledges that it has taken steps 

reasonably necessary to ascertain the nature and location 
of the work, and that it has investigated and satisfied itself 
as to the general and local conditions which can affect the 
work or its cost, including but not limited to, (1) conditions 
bearing upon transportation, disposal, handling, and 
storage of materials; (2) the availability of labor, water, 
electric power, and roads;(3) uncertainties of weather, 
river stages, tides, or similar physical conditions at the 
site; (4) the conformation and conditions of the ground; 
and (5) the character of equipment and facilities needed 
preliminary to and during work performance. The 
Contractor also acknowledges that it has satisfied itself as 
to the character, quality, and quantity of surface and 
subsurface materials or obstacles to be encountered 
insofar as this information is 
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reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 
this contract. Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully 
perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions 
or interpretations made by the Contractor based on the 
information made available by the PHA. Nor does the 
PHA assume responsibility for any understanding 
reached or representation made concerning conditions 
which can affect the work by any of its officers or agents 
before the execution of this contract, unless that 
understanding or representation is expressly stated in 
this contract. 

8. Differing Site Conditions 

 
(a) The Contractor shall promptly, and before the conditions 

are disturbed, give a written notice to the Contracting 
Officer of (1) subsurface or latent physical conditions at 
the site which differ materially from those indicated in this 
contract, or (2) unknown physical conditions at the 
site(s), of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as 
inhering in work of the character provided for in the 
contract. 

(b) The Contracting Officer shall investigate the site 
conditions promptly after receiving the notice. Work shall 
not proceed at the affected site, except at the 
Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase 
or decrease in the Contractor’s cost of, or the time 
required for, performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and 
the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable adjustment 
to the contract under this clause shall be allowed, unless 
the Contractor has given the written notice required; 
provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting 
Officer. 

(d) No request by the Contractor for an equitable adjustment 
to the contract for differing site conditions shall be 

promptly submitted to the Contracting Officer, who shall 
promptly make a determination in writing. Any adjustment 
by the Contractor without such a determination shall be at 
its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided. 

(b) Wherever in the specifications or upon the drawings the 
words “directed”, “required”, “ordered”, “designated”, 
“prescribed”, or words of like import are used, it shall be 

understood that the “direction”, “requirement”, “order”, 
“designation”, or “prescription”, of the Contracting Officer 
is intended and similarly the words “approved”, 
“acceptable”, “satisfactory”, or words of like import shall 

mean “approved by”, or “acceptable to”, or “satisfactory 

to” the Contracting Officer, unless otherwise expressly 
stated. 

(c) Where “shown” “indicated”, “detailed”, or words of 
similar import are used, it shall be understood that the 
reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide 
complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA 
by the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed 
fabrication and assembly of structural elements and (2) 
the installation (i.e., form, fit, and attachment details) of 
materials of equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, illustrations, 
schedules, performance and test data, and similar 
materials furnished by the Contractor to explain in detail 
specific portions of the work required by the contract. The 
PHA may duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under this 
contract. 

(e) If this contract requires shop drawings, the Contractor 
shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with other 
contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. 
Shop drawings submitted to the Contracting Officer 
without evidence of the Contractor’s approval may be 
returned for resubmission. The Contracting Officer will 
indicate an approval or disapproval of the shop drawings 
and if not approved as submitted shall indicate the PHA’s 
reasons therefore. Any work done before such approval 
shall be at the Contractor’s risk. Approval by the 
Contracting Officer shall not relieve the Contractor from 
responsibility for any errors or omissions in such 
drawings, nor from responsibility for complying with the 
requirements of this contract, except with respect to 
variations described and approved in accordance with (f) 

allowed if made after final payment under this contract. below. 
(f) If shop drawings show variations from the contract 

9. Specifications and Drawings for Construction 
 

(a) The Contractor shall keep on the work site a copy of the 
drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned 
in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the 
specifications, shall be of like effect as if shown or 
mentioned in both. In case of difference between 
drawings and specifications, the specifications shall 
govern. In case of discrepancy in the figures, in the 
drawings, or in the specifications, the matter shall be 

requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the 
time of submission. If the Architect approves any such 
variation and the Contracting Officer concurs, the 
Contracting Officer shall issue an appropriate 

modification to the contract, except that, if the variation is 
minor or does not involve a change in price or in time of 
performance, a modification need not be issued. 

(g) It shall be the responsibility of the Contractor to make 
timely requests of the PHA for such large scale and full 
size drawings, color schemes, and other additional 
information, not already in his possession, which shall be 
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required in the planning and production of the work. Such 
requests may be submitted as the need arises, but each 
such request shall be filed in ample time to permit 
appropriate action to be taken by all parties involved so 
as to avoid delay. 

(h) The Contractor shall submit to the Contracting Officer for 
approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings 
of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the 
PHA and one set will be returned to the Contractor. As 
required by the Contracting Officer, the Contractor, upon 
completing the work under this contract, shall furnish a 
complete set of all shop drawings as finally approved. 
These drawings shall show all changes and revisions 

machinery and mechanical and other equipment. 
When required by this contract or by the Contracting 
Officer, the Contractor shall also obtain the 
Contracting Officer’s approval of the material or 
articles which the Contractor contemplates 
incorporating into the work. When requesting 
approval, the Contractor shall provide full information 
concerning the material or articles. Machinery, 
equipment, material, and articles that do not have the 
required approval shall be installed or used at the risk 
of subsequent rejection. 

(2) When required by the specifications or the 
Contracting Officer, the Contractor shall submit 
appropriately marked samples (and certificates 
related to them) for approval at the Contractor’s 

made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 
(i) This clause shall be included in all subcontracts at any tier. 

It shall be the responsibility of the Contractor to ensure 
that all shop drawings prepared by subcontractors are 
submitted to the Contracting Officer. 

Contractor shall label, or otherwise properly mark on 
the container, the material or product represented, its 
place of origin, the name of the producer, the 
Contractor’s name, and the identification of the 
construction project for which the material or product 

10. As-Built Drawings is intended to be used. 
(3) Certificates shall be submitted in triplicate, describing 

(a) “As-built drawings,” as used in this clause, means 
drawings submitted by the Contractor or subcontractor at 
any tier to show the construction of a particular structure 
or work as actually completed under the contract. “As-built 
drawings” shall be synonymous with “Record 

each sample submitted for approval and certifying 
that the material, equipment or accessory complies 
with contract requirements. The certificates shall 
include the name and brand of the product, name of 
manufacturer, and the location where produced. 

drawings.” (4) Approval of a sample shall not constitute a waiver of 
(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 

shall provide the Contracting Officer accurate information 
to be used in the preparation of permanent as-built 
drawings. For this purpose, the Contractor shall record on 
one set of contract drawings all changes from the 
installations originally indicated, and record final locations 
of underground lines by depth from finish grade and by 
accurate horizontal offset distances to permanent surface 
improvements such as buildings, curbs, or edges of 
walks. 

(c) This clause shall be included in all subcontracts at any 
tier. It shall be the responsibility of the Contractor to 
ensure that all as-built drawings prepared by 
subcontractors are submitted to the Contracting Officer. 

 
11. Material and Workmanship 

 
(a) All equipment, material, and articles furnished under this 

contract shall be new and of the most suitable grade for 
the purpose intended, unless otherwise specifically 
provided in this contract. References in the contract to 
equipment, material, articles, or patented processes by 
trade name, make, or catalog number, shall be regarded 
as establishing a standard of quality and shall not be 
construed as limiting competition. The Contractor may, at 
its option, use any equipment, material, article, or 
process that, in the judgment of, and as approved by the 
Contracting Officer, is equal to that named in the 
specifications, unless otherwise specifically provided in 
this contract. 

requirements. Materials, equipment and accessories 
may be rejected for cause even though samples have 
been approved. 

(5) Wherever materials are required to comply with 
recognized standards or specifications, such 
specifications shall be accepted as establishing the 
technical qualities and testing methods, but shall not 
govern the number of tests required to be made nor 
modify other contract requirements. The Contracting 
Officer may require laboratory test reports on items 
submitted for approval or may approve materials on 
the basis of data submitted in certificates with 
samples. Check tests will be made on materials 
delivered for use only as frequently as the Contracting 
Officer determines necessary to insure compliance of 
materials with the specifications. The Contractor will 
assume all costs of retesting materials which fail to 
meet contract requirements and/or testing materials 
offered in substitution for those found deficient. 

(6) After approval, samples will be kept in the Project 
office until completion of work. They may be built into 
the work after a substantial quantity of the materials 
they represent has been built in and accepted. 

(c) Requirements concerning lead-based paint. The 
Contractor shall comply with the requirements concerning 
lead-based paint contained in the Lead-Based Paint 
Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
implemented by 24 CFR Part 35. 

(b) Approval of equipment and materials. 12. Permits and Codes 
(1) The Contractor shall obtain the Contracting Officer’s 

approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When 
requesting approval, the Contractor shall furnish to the 

Contracting Officer the name of the manufacturer, the model 
number, and other information concerning the performance, 
capacity, nature, and rating of the 
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(a) The Contractor shall give all notices and 
comply with all applicable laws, ordinances, 
codes, rules and regulations. Notwithstanding 
the requirement of the Contractor to comply 
with the drawings and specifications in the 
contract, all work installed shall comply with all 
applicable codes and regulations as amended 
by any 
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waivers. Before installing the work, the Contractor shall 
examine the drawings and the specifications for 
compliance with applicable codes and regulations 
bearing on the work and shall immediately report any 
discrepancy it may discover to the Contracting Officer. 
Where the requirements of the drawings and 
specifications fail to comply with the applicable code or 
regulation, the Contracting Officer shall modify the 
contract by change order pursuant to the clause entitled 
Changes herein to conform to the code or regulation. 

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 
completion of the work. Where the PHA can arrange for 
the issuance of all or part of these permits, fees and 
licenses, without cost to the Contractor, the contract 
amount shall be reduced accordingly. 

 
13. Health, Safety, and Accident Prevention 

 
(a) In performing this contract, the Contractor shall: 

(1) Ensure that no laborer or mechanic shall be required 
to work in surroundings or under working conditions 
which are unsanitary, hazardous, or dangerous to 
his/her health and/or safety as determined under 
construction safety and health standards promulgated 
by the Secretary of Labor by regulation; 

(2) Protect the lives, health, and safety of other persons; 
(3) Prevent damage to property, materials, supplies, and 

equipment; and, 
(4) Avoid work interruptions. 

(b) For these purposes, the Contractor shall: 
(1) Comply with regulations and standards issued by the 

Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 
to the Contract Work Hours and Safety Standards Act 
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 

 
14. Temporary Heating 

 
The Contractor shall provide and pay for temporary 
heating, covering, and enclosures necessary to properly 
protect all work and materials against damage by 
dampness and cold, to dry out the work, and to facilitate 
the completion of the work. Any permanent heating 
equipment used shall be turned over to the PHA in the 
condition and at the time required by the specifications. 

 
15. Availability and Use of Utility Services 

 
(a) The PHA shall make all reasonably required amounts of 

utilities available to the Contractor from existing outlets 
and supplies, as specified in the contract. Unless 
otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 
where the utility is produced by the PHA, at reasonable 
rates determined by the Contracting Officer. The 
Contractor shall carefully conserve any utilities furnished 
without charge. 

(b) The Contractor, at its expense and in a manner 
satisfactory to the Contracting Officer, shall install and 
maintain all necessary temporary connections and 
distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of 
determining charges. Before final acceptance of the work 
by the PHA, the Contractor shall remove all the 
temporary connections, distribution lines, meters, and 
associated paraphernalia. 

 
16. Protection of Existing Vegetation, Structures, 

Equipment, Utilities, and Improvements 

seq.; and (a) The Contractor shall preserve and protect all structures, 
(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 

so that such terms will be binding on each 
subcontractor. 

(c) The Contractor shall maintain an accurate record of 
exposure data on all accidents incident to work performed 
under this contract resulting in death, traumatic injury, 
occupational disease, or damage to property, materials, 
supplies, or equipment, and shall report this data in the 
manner prescribed by 29 CFR Part 
1904. 

(d) The Contracting Officer shall notify the Contractor of any 
noncompliance with these requirements and of the 
corrective action required. This notice, when delivered to 
the Contractor or the Contractor’s representative at the 
site of the work, shall be deemed sufficient notice of the 
noncompliance and corrective action required. After 
receiving the notice, the Contractor shall immediately 
take corrective action. If the Contractor fails or refuses to 
take corrective action promptly, the Contracting Officer 
may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for 
equitable adjustment for additional time or money on any 
stop order issued under these circumstances. 

(e) The Contractor shall be responsible for its subcontractors’ 
compliance with the provisions of this clause. The 
Contractor shall take such action with respect to any 
subcontract as the PHA, the Secretary of Housing and 
Urban Development, or the Secretary of Labor shall 
direct as a means of enforcing such provisions. 

grass) on or adjacent to the work site, which are not to be 
removed under this contract, and which do not 
unreasonably interfere with the work required under this 
contract. 

(b) The Contractor shall only remove trees when specifically 
authorized to do so, and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees 
are broken during performance of this contract, or by the 
careless operation of equipment, or by workmen, the 
Contractor shall trim those limbs or branches with a clean 
cut and paint the cut with a tree-pruning compound as 
directed by the Contracting Officer. 

(c) The Contractor shall protect from damage all existing 
improvements and utilities (1) at or near the work site and 
(2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the 
Contractor. Prior to disturbing the ground at the 
construction site, the Contractor shall ensure that all 
underground utility lines are clearly marked. 

(d) The Contractor shall shore up, brace, underpin, secure, 
and protect as necessary all foundations and other parts 
of existing structures adjacent to, adjoining, and in the 
vicinity of the site, which may be affected by the 
excavations or other operations connected with the 
construction of the project. 

(e) Any equipment temporarily removed as a result of work 
under this contract shall be protected, cleaned, and 
replaced in the same condition as at the time of award of 
this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 

correspond in all respects with that to which it connects 
and/or be similar to existing work unless otherwise 
required by the specifications. 

(g) No structural members shall be altered or in any way 
weakened without the written authorization of the 

amended, 42 USC 7401 et seq., the Federal Water 
Pollution Control Water Act, as amended, 33 U.S.C. 1251 
et seq., and standards issued pursuant thereto in the 
facilities in which this contract is to be performed. 

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency 
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or 
unfinished surfaces, or work out of alignment, such 
surfaces shall be refinished, or the material replaced as 
necessary to make the continuous work uniform and 
harmonious. This, however, shall not be construed to 
require the refinishing or reconstruction of dissimilar 
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels 
when brought together by the removal of intervening 
work, unless such refinishing or reconstruction is 

The Contractor shall comply with mandatory standards 
and policies relating to energy efficiency which are 
contained in the energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act 
(Pub.L. 94-163) for the State in which the work under the 
contract is performed. 

 
20. Inspection and Acceptance of Construction 

(a) Definitions. As used in this clause - 

specified in the plans or specifications. (1) “Acceptance” means the act of an authorized 
(i) The Contractor shall give all required notices to any 

adjoining or adjacent property owner or other party before 
the commencement of any work. 

(i) The Contractor shall indemnify and save harmless the 
PHA from any damages on account of settlement or the 
loss of lateral support of adjoining property, any damages 
from changes in topography affecting drainage, and from 
all loss or expense and all damages for which the PHA 
may become liable in consequence of such injury or 
damage to adjoining and adjacent structures and their 
premises. 

(k) The Contractor shall repair any damage to vegetation, 
structures, equipment, utilities, or improvements, 
including those that are the property of a third party, 
resulting from failure to comply with the requirements of 
this contract or failure to exercise reasonable care in 
performing the work. If the Contractor fails or refuses to 
repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost 
to the Contractor. 

representative of the PHA by which the PHA approves 
and assumes ownership of the work performed under this 
contract. Acceptance may be partial or complete. 

(2) “Inspection” means examining and testing the work 
performed under the contract (including, when 
appropriate, raw materials, equipment, components, and 
intermediate assemblies) to determine whether it 
conforms to contract requirements. 
(3) “Testing” means that element of inspection that 
determines the properties or elements, including 
functional operation of materials, equipment, or their 
components, by the application of established scientific 
principles and procedures. 

(b) The Contractor shall maintain an adequate inspection 
system and perform such inspections as will ensure that 
the work performed under the contract conforms to 
contract requirements. All work is subject to PHA 
inspection and test at all places and at all reasonable 
times before acceptance to ensure strict compliance with 
the terms of the contract. 

(c) PHA inspections and tests are for the sole benefit of the 

17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control 
(a) Temporary buildings (e.g., storage sheds, shops, offices, 

sanitary facilities) and utilities may be erected by the 
Contractor only with the approval of the Contracting 
Officer and shall be built with labor and materials 
furnished by the Contractor without expense to the PHA. 
The temporary buildings and utilities shall remain the 
property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. 
With the written consent of the Contracting Officer, the 
buildings and utilities may be abandoned and need not 

measures; (2) relieve the Contractor of responsibility for 
loss or damage of the material before acceptance; (3) 
constitute or imply acceptance; or, (4) affect the 
continuing rights of the PHA after acceptance of the 
completed work under paragraph (j) below. 

(d) The presence or absence of the PHA inspector does not 
relieve the Contractor from any contract requirement, nor 
is the inspector authorized to change any term or 
condition of the specifications without the Contracting 
Officer’s written authorization. All instructions and 

be removed. approvals with respect to the work shall be given to the 
(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer. 

Officer, use only established roadways, or use temporary 
roadways constructed by the Contractor when and as 
authorized by the Contracting Officer. When materials are 
transported in prosecuting the work, vehicles shall not be 
loaded beyond the loading capacity recommended by the 
manufacturer of the vehicle or prescribed by any federal, 
state, or local law or regulation. When it is necessary to 
cross curbs or sidewalks, the Contractor shall protect them 
from damage. The Contractor shall repair or pay for the 
repair of any damaged curbs, sidewalks, or roads. 

 
18. Clean Air and Water 
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(e) The Contractor shall promptly furnish, without 
additional charge, all facilities, labor, and 
material reasonably needed for performing 
such safe and convenient inspections and tests 
as may be required by the Contracting Officer. 
The PHA may charge to the Contractor any 
additional cost of inspection or test when work 
is not ready at the time specified by the 
Contractor for inspection or test, or when prior 
rejection makes reinspection or retest 
necessary. The PHA shall perform all 
inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, 
and performance tests shall be performed as 
described in the contract. 
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 

construction site on a daily basis. 

(g) The Contractor shall, without charge, replace or correct 
work found by the PHA not to conform to contract 
requirements, unless the PHA decides that it is in its 
interest to accept the work with an appropriate 
adjustment in contract price. The Contractor shall 

possession or use by the PHA delays the progress of the 
work or causes additional expense to the Contractor, an 
equitable adjustment shall be made in the contract price 
or the time of completion, and the contract shall be 
modified in writing accordingly. 

promptly segregate and remove rejected material from 22. Warranty of Title 
the premises. 

(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 

rejected work, the PHA may (1) by contract or otherwise, 
replace or correct the work and charge the cost to the 
Contractor, or (2) terminate for default the Contractor’s 
right to proceed. 

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting 
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 
PHA considers it necessary or advisable, to examine 
work already completed by removing or tearing it out, the 
Contractor, shall on request, promptly furnish all 
necessary facilities, labor, and material. If such work is 
found to be defective or nonconforming in any material 
respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray all the 
expenses of the examination and of satisfactory 
reconstruction. If, however, such work is found to meet 
the requirements of the contract, the Contracting Officer 
shall make an equitable adjustment to cover the cost of 
the examination and reconstruction, including, if 
completion of the work was thereby delayed, an 

supplies, and equipment incorporated in the work and 
agrees to deliver the premises together with all 
improvements thereon free from any claims, liens or 
charges, and agrees further that neither it nor any other 
person, firm or corporation shall have any right to a lien 
upon the premises or anything appurtenant thereto. 

 
23. Warranty of Construction 

 
(a) In addition to any other warranties in this contract, the 

Contractor warrants, except as provided in paragraph (j) 
of this clause, that work performed under this contract 
conforms to the contract requirements and is free of any 
defect in equipment, material, or workmanship performed 
by the Contractor or any subcontractor or supplier at any 
tier. This warranty shall continue for a period of   
(one year unless otherwise indicated) from the date of final 
acceptance of the work. If the PHA takes possession of 
any part of the work before final acceptance, this warranty 
shall continue for a period of (one year unless otherwise 
indicated) from the date that the PHA takes 

extension of time. possession. 
(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 

writing, as to the date when in its opinion all or a 
designated portion of the work will be substantially 
completed and ready for inspection. If the Architect 
determines that the state of preparedness is as 
represented, the PHA will promptly arrange for the 
inspection. Unless otherwise specified in the contract, the 
PHA shall accept, as soon as practicable after completion 
and inspection, all work required by the contract or that 
portion of the work the Contracting Officer determines and 
designates can be accepted separately. Acceptance shall 
be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the PHA’s right 
under any warranty or guarantee. 

expense, any failure to conform, or any defect. In 
addition, the Contractor shall remedy, at the Contractor’s 
expense, any damage to PHA-owned or controlled real or 
personal property when the damage is the result of— 
(1) The Contractor’s failure to conform to contract require-

ments; or 
(2) Any defects of equipment, material, workmanship or 

design furnished by the Contractor. 
(c) The Contractor shall restore any work damaged in 

fulfilling the terms and conditions of this clause. The 
Contractor’s warranty with respect to work repaired or 
replaced will run for (one year unless otherwise indicated) 
from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 

21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of 
any failure, defect or damage. 

(a) The PHA shall have the right to take possession of or use 
any completed or partially completed part of the work. 
Before taking possession of or using any work, the 
Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on 
those portions of the work that the PHA intends to take 
possession of or use. However, failure of the Contracting 
Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of 
the contract. The PHA’s possession or use shall not be 

(e) If the Contractor fails to remedy any failure, defect, or 
damage within a reasonable time after receipt of notice, 
the PHA shall have the right to replace, repair or 
otherwise remedy the failure, defect, or damage at the 
Contractor’s expense. 

(f) With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, 
the Contractor shall: 
(1) Obtain all warranties that would be given in normal 

deemed an acceptance of any work under the contract. commercial practice; 
(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 

Contractor shall be relieved of the responsibility for (1) the 
loss of or damage to the work resulting from the PHA’s 
possession or use, notwithstanding the terms of the 

clause entitled Permits and Codes herein; (2) all maintenance costs 
on the areas occupied; and, (3) furnishing heat, light, power, and 
water used in the areas 
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benefit of the PHA; and, 
(3) Enforce all warranties for the benefit of the PHA. 

(g) In the event the Contractor’s warranty under paragraph 
(a) of this clause has expired, the PHA may 
bring suit at its own expense to enforce a 
subcontractor’s, manufacturer’s or supplier’s 
warranty. 
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(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 

Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defect of 
material or design furnished by the PHA nor for the repair 
of any damage that results from any defect in PHA 
furnished material or design. 

(i) Notwithstanding any provisions herein to the contrary, the 
establishment of the time periods in paragraphs (a) and 
(c) above relate only to the specific obligation of the 
Contractor to correct the work, and have no relationship 
to the time within which its obligation to comply with the 
contract may be sought to be enforced, nor to the time 
within which proceedings may be commenced to 
establish the Contractor’s liability with respect to its 
obligation other than specifically to correct the work. 

shall be approved by the Contracting Officer and must be 
acceptable to HUD. If the contract covers more than one 
project, the Contractor shall furnish a separate 
breakdown for each. The values and quantities employed 
in making up this breakdown are for determining the 
amount of progress payments and shall not be construed 
as a basis for additions to or deductions from the contract 
price. The Contractor shall prorate its overhead and profit 
over the construction period of the contract. 

(d) The Contractor shall submit, on forms provided by the 
PHA, periodic estimates showing the value of the work 
performed during each period based upon the approved 
breakdown of the contract price. Such estimates shall be 
submitted not later than 7 days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this 
contract with respect to latent defects, gross mistakes or 
fraud. 

revision as required. The estimates must be approved by 
the Contracting Officer with the concurrence of the 
Architect prior to payment. If the contract covers more 
than one project, the Contractor shall furnish a 

24. Prohibition Against Liens separate progress payment estimate for each. 
(e) Along with each request for progress payments and the 

The Contractor is prohibited from placing a lien on the 
PHA’s property. This prohibition shall apply to all 
subcontractors at any tier and all materials suppliers. 

required estimates, the Contractor shall furnish the 
following certification, or payment shall not be made: I 
hereby certify, to the best of my knowledge and belief, 
that: 

Administrative Requirements (1) The amounts requested are only for performance in 
accordance with the specifications, terms, and 

25. Contract Period conditions of the contract; 
(2) Payments to subcontractors and suppliers have been 

The Contractor shall complete all work required on made from previous payments received under the 

this contract within 90 calendar days of the contract, and timely payments will be made from  
  

effective date of the contract, or within the time 
schedule established in the notice to proceed issued by 
the 

proceeds of the payment covered by this certification, 
in accordance with subcontract agreements; and, 

Contracting Officer. (3) This request for progress payments does not include 
any amounts which the prime contractor intends to 

26. Order of Provisions 
 

In the event of a conflict between these General 
Conditions and the Specifications, the General 

Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or 
regulation, the state or local law or regulation shall 
prevail; provided that such state or local law or regulation 
does not conflict with, or is less restrictive than applicable 
federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 
Executive Order shall prevail. 

withhold or retain from a subcontractor or supplier in 
accordance with the terms and conditions of the 
subcontract. 

 

Name: 

Title: 

Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall 
retain ten (10) percent of the amount of progress 

(a) The PHA shall pay the Contractor the price as provided in 

this contract. 
(b) The PHA shall make progress payments approximately 

every 30 days as the work proceeds, on estimates of 
work accomplished which meets the standards of quality 
established under the contract, as approved by the 
Contracting Officer. The PHA may, subject to written 
determination and approval of the Contracting Officer, 
make more frequent payments to contractors which are 
qualified small businesses. 

(c) Before the first progress payment under this contract, the Contractor 
shall furnish, in such detail as requested by the Contracting Officer, 
a breakdown of the total contract price showing the amount included 
therein for each principal category of the work, which shall 
substantiate the payment amount requested in order to provide a 
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payments until completion and acceptance 
of all work under the contract; except, that if 
upon completion of 50 percent of the work, 
the Contracting Officer, after consulting with 
the Architect, determines that the 
Contractor’s performance and progress are 
satisfactory, the PHA may make the 
remaining payments in full for the work 
subsequently completed. If the Contracting 
Officer subsequently determines that the 
Contractor’s performance and progress are 
unsatisfactory, the PHA shall reinstate the 
ten (10) percent (or other percentage as 
provided in State law) retainage until such 
time as the Contracting Officer determines 
that performance and progress are 
satisfactory. 

(g) The Contracting Officer may authorize material delivered 
on the site and preparatory work done to be 
taken into consideration when computing 
progress payments. 
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Material delivered to the Contractor at locations other than 
the site may also be taken into consideration if the 
Contractor furnishes satisfactory evidence that (1) it has 
acquired title to such material; (2) the material is properly 
stored in a bonded warehouse, storage yard, or similar 
suitable place as may be approved by the Contracting 
Officer; (3) the material is insured to cover its full value; 
and (4) the material will be used to perform this contract. 
Before any progress payment which includes delivered 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 
assure the protection of the PHA’s interest in such 
materials. The Contractor shall remain responsible for 
such stored material notwithstanding the transfer of title 

to the PHA. 
(h) All material and work covered by progress payments 

made shall, at the time of payment become the sole 
property of the PHA, but this shall not be construed as (1) 
relieving the Contractor from the sole responsibility for all 
material and work upon which payments have been made 
or the restoration of any damaged work; or, (2) waiving the 
right of the PHA to require the fulfillment of all of the terms 
of the contract. In the event the work of the Contractor has 
been damaged by other contractors or persons other than 
employees of the PHA in the course of their employment, 
the Contractor shall restore such damaged work without 
cost to the PHA and to seek redress for its damage only 
from those who directly 
caused it. 

(i) The PHA shall make the final payment due the Contractor 
under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of 
all claims against the PHA arising by virtue of this contract, 
other than claims, in stated amounts, that the Contractor 
has specifically excepted from the operation of the release. 
Each such exception shall embrace no more than one 
claim, the basis and scope of which shall be clearly 
defined. The amounts for such excepted claims shall not 
be included in the request for final payment. A release may 
also be required of the assignee if the Contractor’s claim to 
amounts payable under this contract 

has been assigned. 
(j) Prior to making any payment, the Contracting Officer may 

require the Contractor to furnish receipts or other 
evidence of payment from all persons performing work 
and supplying material to the Contractor, if the 
Contracting Officer determines such evidence is 
necessary to substantiate claimed costs. 

(k) The PHA shall not; (1) determine or adjust any claims for 
payment or disputes arising there under between the 
Contractor and its subcontractors or material suppliers; 
or, (2) withhold any moneys for the protection of the 
subcontractors or material suppliers. The failure or 
refusal of the PHA to withhold moneys from the 
Contractor shall in nowise impair the obligations of any 
surety or sureties under any bonds furnished under this 
contract. 

 
28. Contract Modifications 

(a) Only the Contracting Officer has authority to modify any 

responsibilities of the parties (e.g., change in the PHA 
address). All other contract modifications shall be in the 
form of supplemental agreements signed by the 
Contractor and the Contracting Officer. 

(c) When a proposed modification requires the approval of 
HUD prior to its issuance (e.g., a change order that 
exceeds the PHA’s approved threshold), such 
modification shall not be effective until the required 
approval is received by the PHA. 

 
29. Changes 

 
(a) The Contracting Officer may, at any time, without notice 

to the sureties, by written order designated or indicated 
to be a change order, make changes in the work within 
the general scope of the contract including changes: 
(1) In the specifications (including drawings and designs); 
(2) In the method or manner of performance of the work; 

(3) PHA-furnished facilities, equipment, materials, 
services, or site; or, 

(4) Directing the acceleration in the performance of the 
work. 

(b) Any other written order or oral order (which, as used in 
this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting 
Officer that causes a change shall be treated as a 
change order under this clause; provided, that the 
Contractor gives the Contracting Officer written notice 
stating (1) the date, circumstances and source of the 
order and (2) that the Contractor regards the order as a 
change order. 

(c) Except as provided in this clause, no order, statement or 
conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an 
equitable adjustment. 

(d) If any change under this clause causes an increase or 
decrease in the Contractor’s cost of, or the time required 
for the performance of any part of the work under this 
contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment 
and modify the contract in writing. However, except for a 
adjustment based on defective specifications, no proposal 
for any change under paragraph (b) above shall be 
allowed for any costs incurred more than 20 days (5 days 
for oral orders) before the Contractor gives written notice 
as required. In the case of defective specifications for 
which the PHA is responsible, the equitable adjustment 
shall include any increased cost reasonably incurred by 
the Contractor in attempting to comply with 
the defective specifications. 

(e) The Contractor must assert its right to an adjustment 
under this clause within 30 days after (1) receipt of a 
written change order under paragraph (a) of this clause, 
or (2) the furnishing of a written notice under paragraph 
(b) of this clause, by submitting a written statement 
describing the general nature and the amount of the 
proposal. If the facts justify it, the Contracting Officer may 
extend the period for submission. The proposal may be 
included in the notice required under paragraph (b) 
above. No proposal by the Contractor for an equitable 
adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 

modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable 
(b) The Contracting Officer may modify the contract 

unilaterally (1) pursuant to a specific authorization stated 
in a contract clause (e.g., Changes); or (2) for 
administrative matters which do not change the rights or 

adjustment shall be submitted in the form of a lump sum 
proposal supported with an itemized breakdown of all 
increases and decreases in the contract in at least the 
following details: 
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 

quantity and unit cost of each, and the aggregate 
cost); Transportation and delivery costs associated 
with materials; Labor breakdowns by hours or unit 
costs (identified with specific work to be performed); 
Construction equipment exclusively necessary for the 
change; Costs of preparation and/ or revision to shop 
drawings resulting from the change; Worker’s 
Compensation and Public Liability Insurance; 
Employment taxes under FICA and FUTA; and, Bond 
Costs when size of change warrants revision. 

(2) Indirect Costs. Indirect costs may include overhead, 
general and administrative expenses, and fringe 
benefits not normally treated as direct costs. 

(3) Profit. The amount of profit shall be negotiated and 
may vary according to the nature, extent, and 
complexity of the work required by the change. The 

allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost 
Principles and Procedures for Commercial Firms in Part 
31 of the Federal Acquisition Regulation (48 CFR 1-31), 
as implemented by HUD Handbook 2210.18, in effect on 
the date of this contract. The Contractor shall not be 
allowed a profit on the profit received by any 
subcontractor. Equitable adjustments for deleted work 
shall include a credit for profit and may include a credit for 
indirect costs. On proposals covering both increases and 
decreases in the amount of the contract, the application of 
indirect costs and profit shall be on the net-change in 
direct costs for the Contractor or subcontractor 

performing the work. 
(g) The Contractor shall include in the proposal its request 

for time extension (if any), and shall include sufficient 
information and dates to demonstrate whether and to 
what extent the change will delay the completion of the 
contract in its entirety. 

(h) The Contracting Officer shall act on proposals within 30 
days after their receipt, or notify the Contractor of the 

cause, including the fault or negligence of the Contractor 
or for which any equitable adjustment is provided for or 
excluded under any other provision of this contract. 

(c) A claim under this clause shall not be allowed (1) for any 
costs incurred more than 20 days before the Contractor 
shall have notified the Contracting Officer in writing of 
the act or failure to act involved (but this requirement 
shall not apply as to a claim resulting from a suspension 
order); and, (2) unless the claim, in an amount stated, is 
asserted in writing as soon as practicable after the 
termination of the suspension, delay, or interruption, but 
not later than the date of final payment under the 
contract. 

 

31. Disputes 

(a) “Claim,” as used in this clause, means a written demand 
or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a 
sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to the 
contract. A claim arising under the contract, unlike a 
claim relating to the contract, is a claim that can be 
resolved under a contract clause that provides for the 
relief sought by the claimant. A voucher, invoice, or other 
routine request for payment that is not in dispute when 
submitted is not a claim. The submission may be 
converted to a claim by complying with the requirements 
of this clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable time. 

(b) Except for disputes arising under the clauses entitled 
Labor Standards - Davis Bacon and Related Acts, herein, 
all disputes arising under or relating to this contract, 
including any claims for damages for the alleged breach 
thereof which are not disposed of by agreement, shall be 
resolved under this clause. 

(c) All claims by the Contractor shall be made in writing and 

date when such action will be taken. submitted to the Contracting Officer for a written decision. 
(i) Failure to reach an agreement on any proposal shall be a 

dispute under the clause entitled Disputes herein. 
Nothing in this clause, however, shall excuse the 
Contractor from proceeding with the contract as changed. 

(j) Except in an emergency endangering life or property, no 
change shall be made by the Contractor without a prior 
order from the Contracting Officer. 

30. Suspension of Work 

(a) The Contracting Officer may order the Contractor in 
writing to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the 

A claim by the PHA against the Contractor shall be 
subject to a written decision by the Contracting Officer. 

(d) The Contracting Officer shall, within 60 (unless otherwise 
indicated) days after receipt of the request, decide the 
claim or notify the Contractor of the date by which the 
decision will be made. 

(e) The Contracting Officer’s decision shall be final unless 
the Contractor (1) appeals in writing to a higher level in 
the PHA in accordance with the PHA’s policy and 
procedures, (2) refers the appeal to an independent 
mediator or arbitrator, or (3) files suit in a court of 
competent jurisdiction. Such appeal must be made within 
(30 unless otherwise indicated) days after receipt of the 

Contracting Officer determines appropriate for the Contracting Officer’s decision. 
convenience of the PHA. (f) The Contractor shall proceed diligently with performance 

(b) If the performance of all or any part of the work is, for an 
unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the 
administration of this contract, or (2) by the Contracting 
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 
adjustment shall be made for any increase in the cost of 
performance of the contract (excluding profit) necessarily 
caused by such unreasonable suspension, delay, or 
interruption and the contract modified in writing 
accordingly. However, no adjustment shall be made 
under this clause for any suspension, delay, or 

interruption to the extent that performance would have 
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of this contract, pending final resolution of any 
request for relief, claim, appeal, or action arising 
under or relating to the contract, and comply 
with any decision of the Contracting Officer. 

 

32. Default 

(a) If the Contractor refuses or fails to prosecute the 
work, or any separable part thereof, with the 
diligence that will insure its completion within 
the time specified in this contract, or any 
extension thereof, or fails to complete said work 
within this time, the Contracting Officer may, by 
written notice to the Contractor, terminate the 
right to 
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proceed with the work (or separable part of the work) that 
has been delayed. In this event, the PHA may take over 
the work and complete it, by contract or otherwise, and 
may take possession of and use any materials, 
equipment, and plant on the work site necessary for 
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 
Contractor’s refusal or failure to complete the work within 
the specified time, whether or not the Contractor’s right to 
proceed with the work is terminated. This liability includes 
any increased costs incurred by the PHA in completing 
the work. 

(b) The Contractor’s right to proceed shall not be terminated 
or the Contractor charged with damages under this 
clause if— 

completion of the work together with any increased costs 
occasioned the PHA in completing the work. 

(c) If the PHA does not terminate the Contractor’s right to 
proceed, the resulting damage will consist of liquidated 
damages until the work is completed or accepted. 

 
34. Termination for Convenience 

 
(a) The Contracting Officer may terminate this contract in 

whole, or in part, whenever the Contracting Officer 
determines that such termination is in the best interest of 
the PHA. Any such termination shall be effected by 
delivery to the Contractor of a Notice of Termination 
specifying the extent to which the performance of the 
work under the contract is terminated, and the date upon 

(1) The delay in completing the work arises from which such termination becomes effective. 

unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor. Examples of 
such causes include (i) acts of God, or of the public 
enemy, (ii) acts of the PHA or other governmental 
entity in either its sovereign or contractual capacity, 
(iii) acts of another contractor in the performance of a 
contract with the PHA, (iv) fires, (v) floods, (vi) 
epidemics, (vii) quarantine restrictions, (viii) strikes, 
(ix) freight embargoes, (x) unusually severe weather, 
or (xi) delays of subcontractors or suppliers at any tier 
arising from unforeseeable causes beyond the control 
and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and 

(2) The Contractor, within days (10 days unless otherwise 
indicated) from the beginning of such delay (unless 
extended by the Contracting Officer) notifies the 
Contracting Officer in writing of the causes of delay. 
The Contracting Officer shall ascertain the facts and 
the extent of the delay. If, in the judgment of the 
Contracting Officer, the findings of fact warrant such 
action, time for completing the work shall be extended 
by written modification to the contract. The findings of 
the Contracting Officer shall be reduced to a written 
decision which shall be subject to the provisions of 

(b) If the performance of the work is terminated, either in 
whole or in part, the PHA shall be liable to the Contractor 
for reasonable and proper costs resulting from such 
termination upon the receipt by the PHA of a properly 
presented claim setting out in detail: (1) the total cost of 
the work performed to date of termination less the total 
amount of contract payments made to the Contractor; (2) 
the cost (including reasonable profit) of settling and 
paying claims under subcontracts and material orders for 
work performed and materials and supplies delivered to 
the site, payment for which has not been made by the 
PHA to the Contractor or by the Contractor to the 
subcontractor or supplier; (3) the cost of preserving and 
protecting the work already performed until the PHA or 
assignee takes possession thereof or assumes 
responsibility therefore; (4) the actual or estimated cost of 
legal and accounting services reasonably necessary to 
prepare and present the termination claim to the PHA; 
and (5) an amount constituting a reasonable profit on the 
value of the work performed by the Contractor. 

(c) The Contracting Officer will act on the Contractor’s claim 
within days (60 days unless otherwise indicated) of 
receipt of the Contractor’s claim. 

(d) Any disputes with regard to this clause are expressly 

the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 
(c) If, after termination of the Contractor’s right to proceed, it 

is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations 
of the parties will be the same as if the termination had 
been for convenience of the PHA. 

 
33. Liquidated Damages 

 
(a) If the Contractor fails to complete the work within the time 

specified in the contract, or any extension, as specified in 
the clause entitled Default of this contract, the Contractor 
shall pay to the PHA as liquidated damages, the sum of 
$  500.00 for each day of delay. If different 
completion dates are specified in the contract for 
separate parts or stages of the work, the amount of 
liquidated damages shall be assessed on those parts or 
stages which are delayed. To the extent that the 
Contractor’s delay or nonperformance is excused under 
another clause in this contract, liquidated damages shall 
not be due the PHA. The Contractor remains liable for 
damages caused other than by delay. 

this contract. 

 
35. Assignment of Contract 

 
The Contractor shall not assign or transfer any interest in 
this contract; except that claims for monies due or to 
become due from the PHA under the contract may be 
assigned to a bank, trust company, or other financial 
institution. Such assignments of claims shall only be 
made with the written concurrence of the Contracting 
Officer. If the Contractor is a partnership, this contract 
shall inure to the benefit of the surviving or remaining 
member(s) of such partnership as approved by the 
Contracting Officer. 

 
36. Insurance 

 
(a) Before commencing work, the Contractor and each 

subcontractor shall furnish the PHA with certificates of 
insurance showing the following insurance is in force and 
will insure all operations under the Contract: 
(1) Workers’ Compensation, in accordance with state or 

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws. 

the resulting damage will consist of liquidated damages 
until such reasonable time as may be required for final 

(2) Commercial General Liability with a combined single 
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limit for bodily injury and property 
damage of not less than 
$1,000,000 
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per occurrence to protect the Contractor and each 
subcontractor against claims for bodily injury or death 
and damage to the property of others. This shall cover 
the use of all equipment, hoists, and vehicles 

(2) “Subcontractor” means any supplier, vendor, or firm 
that furnishes supplies, materials, equipment, or 
services to or for the Contractor or another 
subcontractor. 

on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a made” 
policy, then the following additional requirements 
apply: the policy must provide a “retroactive date” 

any subcontractor who has been temporarily denied 
participation in a HUD program or who has been 
suspended or debarred from participating in contracting 

which must be on or before the programs by any agency of the United States 

execution date of the Contract; and the extended 
reporting period may not be less than five years 

Government or of the state in which the work under this 
contract is to be performed. 

following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 
(3) Automobile Liability on owned and non -owned motor 

vehicles used on the site(s) or in connection therewith 
for a combined single limit for bodily injury and 
property damage of not less than $ 500,000 

omissions of its subcontractors, and of persons either 
directly or indirectly employed by them as for the acts or 
omissions of persons directly employed by the 
Contractor. 

[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and 

PHA with a certificate of insurance evidencing that 
Builder’s Risk (fire and extended coverage) Insurance on 
all work in place and/or materials stored at the building 
site(s), including foundations and building equipment, is 
in force. The Builder’s Risk Insurance shall be for the 
benefit of the Contractor and the PHA as their interests 
may appear and each shall be named in the policy or 
policies as an insured. The Contractor in installing 
equipment supplied by the PHA shall carry insurance on 
such equipment from the time the Contractor takes 
possession thereof until the Contract work is accepted by 
the PHA. The Builder’s Risk Insurance need not be 
carried on excavations, piers, footings, or foundations 
until such time as work on the superstructure is started. It 
need not be carried on landscape work. Policies shall 
furnish coverage at all times for the full cash value of all 
completed construction, as well as materials in place 
and/or stored at the site(s), whether or not partial 
payment has been made by the PHA. The Contractor 
may terminate this insurance on buildings as of the date 
taken over for occupancy by the PHA. The Contractor is 
not required to carry Builder’s Risk Insurance for 
modernization work which does not involve structural 
alterations or additions and where the PHA’s existing fire 
and extended coverage policy can be endorsed to 
include such work. 

conditions of this contract insofar as they are applicable 
to the work of subcontractors. 

(e) Nothing contained in this contract shall create any 
contractual relationship between any subcontractor and 
the PHA or between the subcontractor and HUD. 

 
38. Subcontracting with Small and Minority Firms, 

Women’s Business Enterprise, and Labor Surplus 

Area Firms 

The Contractor shall take the following steps to ensure 
that, whenever possible, subcontracts are awarded to 
small business firms, minority firms, women’s business 
enterprises, and labor surplus area firms: 

(a) Placing qualified small and minority businesses and 
women’s business enterprises on solicitation lists; 

(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever 
they are potential sources; 

(c) Dividing total requirements, when economically feasible, 
into smaller tasks or quantities to permit maximum 
participation by small and minority businesses and 
women’s business enterprises; 

(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by 
small and minority businesses and women’s business 

(c) All insurance shall be carried with companies which are enterprises; and 
financially responsible and admitted to do business in the 
State in which the project is located. If any such 
insurance is due to expire during the construction period, 
the Contractor (including subcontractors, as applicable) 
shall not permit the coverage to lapse and shall furnish 
evidence of coverage to the Contracting Officer. All 
certificates of insurance, as evidence of coverage, shall 
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days 
prior written notice has been given to the Contracting 
Officer. 

(e) Using the services and assistance of the U.S. Small 
Business Administration, the Minority Business 
Development Agency of the U.S. Department of 
Commerce, and State and local governmental small 
business agencies. 

 
39. Equal Employment Opportunity 

 
During the performance of this contract, the Contractor 
agrees as follows: 

(a) The Contractor shall not discriminate against any 
employee or applicant for employment because of race, 

37. Subcontracts color, religion, sex, national origin, or handicap. 
(b) The Contractor shall take affirmative action to ensure that 

(a) Definitions. As used in this contract - applicants are employed, and that employees are treated 

(1) “Subcontract” means any contract, purchase order, or other purchase agreement, including modifications and change 
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orders to the foregoing, entered into by a 
subcontractor to furnish supplies, materials, 
equipment, and services for the performance of the 
prime contract or a subcontract. 

during employment without regard to their race, color, 
religion, sex, national origin, or handicap. Such action 
shall include, but not be limited to, (1) employment, (2) 
upgrading, (3) demotion, (4) transfer, (5) recruitment or 
recruitment advertising, (6) layoff or termination, (7) rates 
of pay or other forms of compensation, and (8) selection 
for training, including apprenticeship. 
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(c) The Contractor shall post in conspicuous places available (a) The work to be performed under this contract is subject to 

to employees and applicants for employment the notices 
to be provided by the Contracting Officer that explain this 
clause. 

(d) The Contractor shall, in all solicitations or 
advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will 
receive consideration for employment without regard to 
race, color, religion, sex, national origin, or handicap. 

the requirements of section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u 
(section 3). The purpose of section 3 is to ensure that 
employment and other economic opportunities generated 
by HUD assistance or HUD-assisted projects covered by 
section 3, shall, to the greatest extent feasible, be directed 
to low- and very low-income persons, particularly persons 
who are recipients of HUD assistance for 

(e) The Contractor shall send, to each labor union or housing. 
representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, 
the notice to be provided by the Contracting Officer 
advising the labor union or workers’ representative of the 
Contractor’s commitments under this clause, and post 
copies of the notice in conspicuous places available to 

(b) The parties to this contract agree to comply with HUD's 
regulations in 24 CFR Part 135, which implement section 
3. As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no 
contractual or other impediment that would prevent them 
from complying with the Part 135 regulations. 

employees and applicants for employment. (c) The contractor agrees to send to each labor organization 

(f) The Contractor shall comply with Executive Order 11246, 
as amended, and the rules, regulations, and orders of the 
Secretary of Labor. 

(g) The Contractor shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 
503 of the Rehabilitation Act of 1973, as amended, and 
by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto. The Contractor shall permit 
access to its books, records, and accounts by the 
Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a determination that the Contractor is not 
in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be 
canceled, terminated, or suspended in whole or in part, 
and the Contractor may be declared ineligible for further 
Government contracts, or Federally assisted construction 
contracts under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be 
imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended, the 
rules, regulations, and orders of the Secretary of Labor, 

or representative of workers with which the contractor has 
a collective bargaining agreement or other understanding, 
if any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this 
section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both 
employees and applicants for training and employment 
positions can see the notice. The notice shall describe the 
section 3 preference, shall set forth minimum number and 
job titles subject to hire, availability of apprenticeship and 
training positions, the qualifications for each; and the 
name and location of the person(s) taking applications for 
each of the positions; and the 

anticipated date the work shall begin. 
(d) The contractor agrees to include this section 3 clause in 

every subcontract subject to compliance with regulations 
in 24 CFR Part 135, and agrees to take appropriate 
action, as provided in an applicable provision of the 
subcontract or in this section 3 clause, upon a finding that 
the subcontractor is in violation of the regulations in 24 
CFR Part 135. The contractor will not subcontract with 
any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in 

or as otherwise provided by law. violation of the regulations in 24 CFR Part 135. 
(i) The Contractor shall include the terms and conditions of (e) The contractor will certify that any vacant employment 

this clause in every subcontract or purchase order unless 
exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, 
as amended, so that these terms and conditions will be 
binding upon each subcontractor or vendor. The 
Contractor shall take such action with respect to any 
subcontract or purchase order as the Secretary of 
Housing and Urban Development or the Secretary of 
Labor may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; 
provided that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor 
as a result of such direction, the Contractor may request 
the United States to enter into the litigation to protect the 
interests of the United States. 

(j) Compliance with the requirements of this clause shall be 
to the maximum extent consistent with, but not in 
derogation of, compliance with section 7(b) of the Indian 
Self-Determination and Education Assistance Act and the 
Indian Preference clause of this contract. 
 

40. Employment, Training, and Contracting 

Opportunities for Low-Income Persons, Section 3 of the 

Housing and Urban Development Act of 1968. 
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positions, including training positions, that are 
filled (1) after the contractor is selected but 
before the contract is executed, and (2) with 
persons other than those to whom the 
regulations of 24 CFR Part 135 require 
employment opportunities to be directed, were 
not filled to circumvent the contractor's 
obligations under 24 CFR Part 135. 

(f) Noncompliance with HUD's regulations in 24 
CFR Part 135 may result in sanctions, 
termination of this contract for default, and 
debarment or suspension from future HUD 
assisted contracts. 

(g) With respect to work performed in connection 
with section 3 covered Indian housing 
assistance, section 7(b) of the Indian Self-
Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be 
performed under this contract. Section 7(b) 
requires that to the greatest extent feasible (i) 
preference and opportunities for training and 
employment shall be given to Indians, and (ii) 
preference in the award of contracts and 
subcontracts shall be given to Indian 
organizations and Indian-owned Economic 
Enterprises. Parties to this contract that are 
subject to the provisions of section 3 and 
section 7(b)agree to comply with section 3 to 
the maximum extent feasible, but not in 
derogation of compliance with section 7(b). 
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United 

States, or any of their duly authorized representatives 

No member of or delegate to the Congress of the United 
States of America shall be admitted to any share or part of 
this contract or to any benefit that may arise therefrom. 

 
42. Interest of Members, Officers, or Employees and 

shall, until 3 years after final payment under this contract, 
have access to and the right to examine any of the 
Contractor’s directly pertinent books, documents, papers, 
or other records involving transactions related to this 
contract for the purpose of making audit, examination, 

Former Members, Officers, or Employees excerpts, and transcriptions. 
(b) The Contractor agrees to include in first-tier subcontracts 

No member, officer, or employee of the PHA, no member 
of the governing body of the locality in which the project 
is situated, no member of the governing body of the 
locality in which the PHA was activated, and no other 
public official of such locality or localities who exercises 
any functions or responsibilities with respect to the 
project, shall, during his or her tenure, or for one year 
thereafter, have any interest, direct or indirect, in this 
contract or the proceeds thereof. 

 
43. Limitations on Payments made to Influence Certain 

Federal Financial Transactions 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 
Federal appropriated funds to pay any person for 
influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, and 
officer or employee of Congress, or an employee of a 
Member of Congress in connection with any of the 
following covered Federal actions: the awarding of any 
Federal contract; the making of any Federal grant; the 
making of any Federal loan; the entering into of any 
cooperative agreement; or the modification of any 
Federal contract, grant, loan, or cooperative agreement. 

(b) The Contractor further agrees to comply with the 
requirement of the Act to furnish a disclosure (OMB 
Standard Form LLL, Disclosure of Lobbying Activities) if 
any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a 
Member of Congress in connection with a Federal 
contract, grant, loan, or cooperative agreement. 

 
44. Royalties and Patents 

 
The Contractor shall pay all royalties and license fees. It 
shall defend all suits or claims for infringement of any 
patent rights and shall save the PHA harmless from loss 
on account thereof; except that the PHA shall be 
responsible for all such loss when a particular design, 
process or the product of a particular manufacturer or 
manufacturers is specified and the Contractor has no 
reason to believe that the specified design, process, or 
product is an infringement. If, however, the Contractor 
has reason to believe that any design, process or product 
specified is an infringement of a patent, the Contractor 
shall promptly notify the Contracting Officer. Failure to 
give such notice shall make the Contractor responsible 
for resultant loss. 

 
45. Examination and Retention of Contractor’s Records 

under this contract a clause substantially the same as 
paragraph (a) above. “Subcontract,” as used in this 
clause, excludes purchase orders not exceeding 
$10,000. 

(c) The periods of access and examination in paragraphs (a) 
and (b) above for records relating to (1) appeals under the 
Disputes clause of this contract, (2) litigation or settlement 
of claims arising from the performance of this contract, or 

(3) costs and expenses of this contract to which the PHA, 
HUD, or Comptroller General or any of their duly 
authorized representatives has taken exception shall 
continue until disposition of such appeals, litigation, 
claims, or exceptions. 

 
46. Labor Standards - Davis-Bacon and Related Acts 

 
If the total amount of this contract exceeds $2,000, the 
Federal labor standards set forth in the clause below shall 
apply to the development or construction work to be 
performed under the contract. 

(a) Minimum Wages. 

(1) All laborers and mechanics employed under this 
contract in the development or construction of the 
project(s) involved will be paid unconditionally and not 
less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 
3)), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of 
any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and 
mechanics. Contributions made or costs reasonably 
anticipated for bona fide fringe benefits under Section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which 
cover the regular weekly period, are deemed to be 
constructively made or incurred during such weekly 
period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually 
performed, without regard to skill, except as provided in 
29 CFR 5.5(a)(4). Laborers or mechanics performing 
work in more than one classification may be 

compensated at the rate specified for each classification 
for the time actually worked therein; provided, that the 
employer’s payroll records accurately set forth the time 
spent in each classification in which work is performed. 
The wage determination (including any additional 
classification and wage rates conformed under 29 CFR 
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall 



Previous editions are obsolete 

Replaces form HUD-5370-A 

Page 25 of 19 form HUD-5370 (1/2014) 

 

 

 

be posted at all times by the Contractor and its 
subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the 
workers. 
(2) (i) Any class of laborers or mechanics, including 

helpers, which is not listed in the wage 
determination and which is to be employed under 
the contract shall be classified in conformance with 
the wage determination. HUD shall approve an 
additional classification and wage rate and fringe 
benefits therefor only when all the following criteria 
have been met: (A) The work to be performed by 
the classification requested is not performed by a 
classification in the wage determination; and (B) 
The classification is utilized in the area by the 
construction industry; and (C) The proposed wage 
rate, including any bona fide fringe benefits, bears 
a reasonable relationship to the wage rates 
contained in the wage 
determination. 

(ii) If the Contractor and the laborers and mechanics 
to be employed in the classification (if known), or 
their representatives, and HUD or its designee 
agree on the classification and wage rate 
(including the amount designated for fringe 
benefits where appropriate), a report of the action 
taken shall be sent by HUD or its designee to the 
Administrator of the Wage and Hour Division, 
Employee Standards Administration, U.S. 
Department of Labor, Washington, DC 20210. 
The Administrator, or an authorized 
representative, will approve, modify, or disapprove 
every additional classification action within 30 days 
of receipt and so advise HUD or its designee or will 
notify HUD or its designee within the 30-day period 
that additional time is necessary. 

amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or 
program; provided, that the Secretary of Labor has 
found, upon the written request of the Contractor, that 
the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the 
Contractor to set aside in a separate account assets 
for the meeting of obligations under the plan or 
program. 

(b) Withholding of funds. HUD or its designee shall, upon its 
own action or upon written request of an authorized 
representative of the Department of Labor, withhold or 
cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same 
prime Contractor, or any other Federally-assisted 
contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime 
Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, 
and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, 
employed or working in the construction or development 
of the project, all or part of the wages required by the 
contract, HUD or its designee may, after written notice to 
the Contractor, take such action as may be necessary to 
cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 
HUD or its designee may, after written notice to the 
Contractor, disburse such amounts withheld for and on 
account of the Contractor or subcontractor to the 
respective employees to whom they are due. 

(c) Payrolls and basic records. 
(1) Payrolls and basic records relating thereto shall be 

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the 

mechanics to be employed in the classification or 
their representatives, and HUD or its designee do 
not agree on the proposed classification and wage 
rate (including the amount designated for fringe 
benefits, where appropriate), HUD or its designee 
shall refer the questions, including the views of all 
interested parties and the recommendation of HUD 
or its designee, to the Administrator of the Wage 
and Hour Division for determination. The 
Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and 
so advise HUD or its designee or will notify HUD or 
its designee within the 30-day period that 
additional time is necessary. 

(iv) The wage rate (including fringe benefits where 
appropriate) determined pursuant to 
subparagraphs (a)(2)(ii) or (iii) of this clause shall 
be paid to all workers performing work in the 
classification under this contract from the first day 
on which work is performed in classification. 

(3) Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes 
a fringe benefit which is not expressed as an hourly 
rate, the Contractor shall either pay the benefit as 
stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent 
thereof. 

(4) If the Contractor does not make payments to a trustee 
or other third person, the Contractor may consider as 
part of the wages of any laborer or mechanic the 

work and preserved for a period of three years 
thereafter for all laborers and mechanics working in 
the construction or development of the project. Such 
records shall contain the name, address, and social 
security number of each such worker, his or her 
correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated 
for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of 
the Davis-Bacon Act), daily and weekly number of 
hours worked, deductions made, and actual wages 
paid. Whenever the Secretary of Labor has found, 
under 29 CFR 5.5(a)(1)(iv), that the wages of any 
laborer or mechanic include the amount of costs 
reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the Contractor shall maintain 
records which show that the commitment to provide 
such benefits is enforceable, that the plan or program 
is financially responsible, and that the plan or 
program has been communicated in writing to the 
laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred 
in providing such benefits. Contractors employing 
apprentices or trainees under approved programs 
shall maintain written evidence of the registration of 
apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in 
the applicable programs. 
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 

in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 
all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 

transmission to HUD or its designee. The payrolls 
submitted shall set out accurately and completely 
all of the information required to be maintained 
under subparagraph (c)(1) of this clause. This 
information may be submitted in any form desired. 
Optional Form WH-347 (Federal Stock Number 
029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of 
Documents, U.S. Government Printing Office, 
Washington, D.C. 20402. The Contractor is 
responsible for the submission of copies of 
payrolls by all subcontractors. (Approved by the 
Office of Management and Budget under OMB 

less than the predetermined rate for the work they 
performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of 
Labor, Employment and Training Administration, 
Office of Apprenticeship and Training, Employer and 
Labor Services (OATELS), or with a State 
Apprenticeship Agency recognized by OATELS, or if a 
person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an 
apprenticeship program, who is not individually 
registered in the program, but who has been certified 
by OATELS or a State Apprenticeship Agency (where 

Control Number 1214-0149.) appropriate) to be eligible for probationary 
(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 

“Statement of Compliance,” signed by the 
Contractor or subcontractor or his or her agent 
who pays or supervises the payment of the 
persons employed under the contract and shall 
certify the following: 

(A) That the payroll for the payroll period contains 
the information required to be maintained 
under paragraph (c) (1) of this clause and that 
such information is correct and complete; 

(B) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on 
the contract during the payroll period has been 
paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no 
deductions have been made either directly or 
indirectly from the full wages earned, other 
than permissible deductions as set forth in 29 

apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio 
permitted to the Contractor as to the entire work force 
under the registered program. Any worker listed on a 
payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable 
wage rate on the wage determination for the 
classification of work actually performed. In addition, 
any apprentice performing work on the job site in 
excess of the ratio permitted under the registered 
program shall be paid not less than the applicable 
wage rate on the wage determination for the work 
actually performed. Where a contractor is performing 
construction on a project in a locality other than that in 
which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman’s 

CFR Part 3; and hourly rate) specified in the Contractor’s or 
(C) That each laborer or mechanic has been paid 

not less than the applicable wage rates and 
fringe benefits or cash equivalents for the 
classification of work performed, as specified 
in the applicable wage determination 
incorporated into the contract. 

(iii) The weekly submission of a properly executed 
certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the 
requirements for submission of the “Statement of 
Compliance” required by subparagraph (c)(2)(ii) of 
this clause. 

(iv) The falsification of any of the above certifications 
may subject the Contractor or subcontractor to civil 
or criminal prosecution under Section 1001 of Title 
18 and Section 3729 of Title 31 of the United 
States Code. 

(3) The Contractor or subcontractor shall make the 
records required under subparagraph (c)(1) available 
for inspection, copying, or transcription by authorized 
representatives of HUD or its designee, the 
Contracting Officer, or the Department of Labor and 
shall permit such representatives to interview 
employees during working hours on the job. If the 
Contractor or subcontractor fails to submit the 
required records or to make them available, HUD or 
its designee may, after written notice to the 
Contractor, take such action as may be necessary to 
cause the suspension of any further payment, 

advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to 
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subcontractor’s registered program shall be 
observed. Every apprentice must be paid at 
not less than the rate specified in the 
registered program for the apprentice’s level 
of progress, expressed as a percentage of 
the journeyman hourly rate specified in the 
applicable wage determination. Apprentices 
shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship 
program. If the apprenticeship program does 
not specify fringe benefits, apprentices must 
be paid the full amount of fringe benefits 
listed on the wage determination for the 
applicable classification. If the Administrator 
of the Wage and Hour Division determines 
that a different practice prevails for the 
applicable apprentice classification, fringes 
shall be paid in accordance with that 
determination. In the event OATELS, or a 
State Apprenticeship Agency recognized by 
OATELS, withdraws approval of an 
apprenticeship program, the Contractor will 
no longer be permitted to utilize apprentices 
at less than the applicable predetermined 
rate for the work performed until an 
acceptable 

program is approved. 
(2) Trainees. Except as provided in 29 CFR 

5.16, trainees will not be permitted to work 
at less than the 
predetermined rate for the work performed 
unless they are employed pursuant to and 
individually registered in a program which has 
received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, 
Employment and Training Administration. 
The ratio of trainees to journeymen on the job 
site shall not be greater than permitted under 
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the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 
not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 
work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed 

until an acceptable program is approved. 

(3) Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal 
employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR Part 30. 

(e) Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 
Part 3, which are hereby incorporated by reference in this 

(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 
Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act. As used 
in this paragraph, the terms “laborers” and “mechanics” 
include watchmen and guards. 
(1) Overtime requirements. No contractor or 

subcontractor contracting for any part of the contract 
work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 
mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 
worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the 
provisions set forth in subparagraph (j)(1) of this 
clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 
wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 
of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 
and guards) employed in violation of the provisions 
set forth in subparagraph (j)(1) of this clause, in the 
sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess 
of the standard workweek of 40 hours without 
payment of the overtime wages required by 
provisions set forth in subparagraph (j)(1) of this 

contract. clause. 
(f) Contract termination; debarment. A breach of this contract 

clause may be grounds for termination of the contract and 
for debarment as a Contractor and a subcontractor as 
provided in 29 CFR 5.12. 

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 
contract. 

(h) Disputes concerning labor standards. Disputes arising out 
of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 
CFR Parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the Contractor (or 
any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 
representatives. 

(i) Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies 

that neither it (nor he or she) nor any person or firm 
who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 
the United States Government by virtue of section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3)  Withholding for unpaid wages and liquidated 
damages. HUD or its designee shall upon its own 
action or upon written request of an authorized 
representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on 
account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 
Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 
set forth in subparagraph (j)(2) of this clause. 

(k) Subcontracts. The Contractor or subcontractor shall insert 
in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 
may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these 
provisions. 
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47. Non-Federal Prevailing Wage Rates 

(a) Any prevailing wage rate (including basic hourly rate and 
any fringe benefits), determined under State or tribal law 
to be prevailing, with respect to any employee in any 
trade or position employed under the contract, is 
inapplicable to the contract and shall not be enforced 
against the Contractor or any subcontractor, with respect 
to employees engaged under the contract whenever 
such non-Federal prevailing wage rate exceeds: 
(1) The applicable wage rate determined by the Secretary 

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 
3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon 
specified in an apprenticeship program registered with 
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or 

(c) An applicable trainee wage rate based thereon specified 
in a DOL-certified trainee program. 

48. Procurement of Recovered Materials. 
 

(a) In accordance with Section 6002 of the Solid Waste 
Disposal Act, as amended by the Resource Conservation 
and Recovery Act, the Contractor shall procure items 
designated in guidelines of the Environmental Protection 
Agency (EPA) at 40 CFR Part 247 that contain the highest 
percentage of recovered materials practicable, consistent 
with maintaining a satisfactory level of competition. The 
Contractor shall procure items designated in the EPA 
guidelines that contain the highest percentage of 
recovered materials practicable unless the Contractor 
determines that such items: (1) are not reasonably 
available in a reasonable period of time; (2) fail to meet 
reasonable performance standards, which shall be 
determined on the basis of the guidelines of the National 
Institute of Standards and Technology, if applicable to the 
item; or (3) are only available at an 
unreasonable price. 

(b) Paragraph (a) of this clause shall apply to items 
purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item 
under this contract; or (2) during the preceding 
Federal fiscal year, the Contractor: (i) purchased any 
amount of the items for use under a contract that was 
funded with Federal appropriations and was with a 
Federal agency or a State agency or agency of a 
political subdivision of a State; and (ii) purchased a 
total of in excess of $10,000 of the item both under 
and outside that contract. 
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Instructions for Completing the M/WBE Utilization Plan 
This project will not proceed to closing or be awarded until this Utilization Plan has been approved! 

 

The M/WBE Utilization Plan is to be completed by the Contractor and will document the M/WBE to be utilized for each goal achievement. HCR is 

required by law to request Utilization Plans for all contracts in excess of $25,000 for labor, services, supplies/equipment and/or material; and 

expenditures in excess of $100,000 for construction, demolition, major repairs, renovation, acquisition or improvements to real property. 

Project/SHARS #: Indicate Project/SHARS #. 

Contract Amount: Indicate the amount of this contract. 

Funding Amount: Indicate the amount of funding. 

Contractor Federal ID #: Indicate Federal ID #. 

Contractor Name, Address, Telephone Number, 

Fax Number, Email Address 

Provide full name of contractor, office address, city, state and zip code. Indicate Telephone Number, Fax 

Number, Email address. 

Developer Federal ID #: Indicate Federal ID #. 

Developer Name, Address, Telephone Number, Fax 

Number, Email Address 

Provide full name of developer, office address, city, state and zip code. Indicate Telephone Number, Fax 

Number, Email address. 

Name, Address and Federal ID of Firm: Provide the name, address and Federal ID #. 

NYS Certified: Indicate if firm is MBE or WBE. Only firms certified by NYS will be counted towards M/WBE goals. 

HCR Review: For agency use only. 

General Description of work to be preformed: Provide a brief description of work to be done. 

Dollar ($) value of contract: Indicate total dollar amount of contract. 

Anticipated Contract Date: Indicate the proposed start and completion dates. 

Signature of Company Official: Signature of official responsible for contract 

Title: Provide title of official responsible for contract 

Date: Provide date the M/WBE Utilization Plan is signed 
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General Decision Number: NY160012 07/29/2016 NY12 
Superseded General Decision Number: NY20150012 
 

 
State: New York 

 

 
Construction Types: Building, Heavy, Highway and Residential 

 
Counties: Nassau and Suffolk Counties in New York. 

 
BUILDING CONSTRUCTION PROJECTS, RESIDENTIAL CONSTRUCTION 

PROJECTS (including single family homes and apartments up to 

and including 4 stories), HEAVY CONSTRUCTION PROJECTS, HIGHWAY 

CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $17.00 for calendar year 2026 applies to all contracts 

subject to the Davis-Bacon Act for which the solicitation was 

issued on or after January 1, 2026. If this contract is covered 

by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least 

$17.00 (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2026. The EO minimum wage rate 

will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

http://www.dol.gov/whd/govcontracts
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Modification Number Publication Date 

 

1 05/17/2026 

 

 
ASBE0012-001 12/28/2015 

 

 
Rates Fringes 

 

 
Asbestos 

Workers/Insulator 

Includes application of 

all insulating materials, 

protective coverings, 

coatings and finishes to 

all types of mechanical 

systems.....................$ 64.36 32.46 

HAZARDOUS MATERIAL HANDLER.......$ 39.00 12.75 
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Rates Fringes 

 

 
BOILERMAKER......................$ 49.47 33%+22.87+a 

 

 
FOOTNOTE: 

 

 
a. PAID HOLIDAYS: New Year's Day, Thanksgiving Day, Memorial 

Day, Independence Day, Labor Day and Good Friday, Friday 

after Thanksgiving, Christmas Eve Day and New Year's Eve 

 

 

 
BRNY0001-001 07/01/2015 

 

 
Rates Fringes 

BRICKLAYER.......................$ 56.77 24.75 

MASON - STONE....................$ 48.71 28.41 

CARP0290-001 07/01/2016 

Rates Fringes 

Carpenters: 

Building....................$ 48.28 31.11 

Heavy & Highway.............$ 44.51 26.55 

Residential.................$ 38.63 24.89 



* CARP0740-001 07/01/2016 
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Rates Fringes 

MILLWRIGHT.......................$ 51.50 51.71 

 

 
* CARP1556-008 07/01/2016 

 

 
Rates Fringes 

 

 
Carpenters: 

DIVERS TENDERS..............$ 46.44 47.95 

DIVERS......................$ 65.38 47.95 

DOCKBUILDERS................$ 51.63 47.95 

PILEDRIVERMAN...............$ 51.63 47.95 

 

 
* CARP1556-011 07/01/2016 

 

 
Rates Fringes 

 

 
Carpenters: 

TIMBERMEN...................$ 46.99 47.56 

 

 
CARP2287-003 07/01/2014 

 

 
Rates Fringes 

 

 
CARPENTER 
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Soft Floor Layers...........$ 49.88 43.40 

 

 
ELEC0025-001 04/25/2015 

 

 
Rates Fringes 

 

 
ELECTRICIAN......................$ 50.45 16%+22.57 

 

 
ELEC0025-002 04/30/2016 

 

 
Rates Fringes 

 

 
Electricians: 

 

Maintenance Unit ............$ 42.20 12%+$16.83 

Telephone Unit ............. $ 36.78 16%+$17.33 

Wiring for single or  

multiple family dwellings  

and apartments up to and  

including 3 stories ......... $ 27.35 13%+11.35 

 

 
ELEC1049-002 04/03/2016 

 

 
Rates Fringes 

 

 
Line Construction: 

Substation and Switching 

structures pipe type cable 

installation and 

maintenance jobs or 
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projects; Railroad 

electrical distribution/ 

transmission systems 

maintenance (when work is not performed by railroad employees) Overhead and Underground 

transmission/distribution line work. Fiber optic, telephone cable and equipment; 

Groundman..................$ 31.37 21.72 

Heavy Equipment Operator...$ 41.82 25.06 

Lineman & Cable Splicer....$ 52.28 28.39 

Material Man...............$ 45.48 26.23 

 

 
ELEV0001-002 03/17/2013 

 

 
Rates Fringes 

 

 
ELEVATOR MECHANIC 

Elevator Constructor........$ 57.01 27.605+a+b 

Modernization and Repair....$ 45.14  27.455+a+b 

 
FOOTNOTE: 

 

 
a. PAID HOLIDAYS: New Year's Day, Good Friday, President's 

Day, Memorial Day, Independence Day, Labor Day, Columbus 

Day, Veteran's Day, Thanksgiving Day, Friday after 
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Thanksgiving, and Christmas Day. 
 

 
b. PAID VACATION: An employee who has worked less than 5 

years shall receive vacation pay credit on the basis of 4% 

of his hourly rate for all hours worked; an employee who 

has worked 5 to 15 years shall receive vacation pay credit 

on the basis of 6% of his hourly rate for all hours worked; 

an employee who has worked 15 or more years shall receive 

vacation pay credit on the basis of 8% of his hourly rate 

for all hours worked. 
 
 

 

 
ENGI0138-001 06/01/2016 

 

 
BUILDING CONSTRUCTION 

 

 
Rates Fringes 

 

 
Power equipment operators: 

GROUP 1.....................$ 60.43 33.90+a 

GROUP 2.....................$ 57.35 33.90+a 

GROUP 3.....................$ 55.29 33.90+a 

GROUP 4.....................$ 46.28 33.90+a 

GROUP 5.....................$ 44.33 33.90+a 
 

 
NOTES: 

Hazmat premiums: 

Level A 3.50 
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Level B 2.50 

Level C 1.50 

Level D 1.00 

 

 
Oiler on truck cranes with boom length of 100 ft. or more 

.25 
 

 
FOOTNOTE: 

 

 
a. Paid Holidays: New Year's Day, Lincoln's Birthday, 

Washington's Birthday or President's Day (in lieu of 

Lincoln's or Washington's Birthday), Good Friday, Memorial 

Day, Independence Day, Labor Day, Veteran's Day, 

Thanksgiving Day, Christmas Day or days celebrated as such. 

Any holiday that falls on a Saturday will be celebrated on 

Friday. 

 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

 
GROUP 1: Asphalt spreader, backhoe crawler capacity over 

Caterpillar 225 and Komatsu 300, Boiler (thermoplastic), 

Cherry picker, over 50 tons, CMI or maxim spreader, 

concrete pump (with oiler), crane (crawler truck), crane 

(on barge), crane (stone setting), crane (structural 

steel), crane (with clam shell), derrick, dragline, dredge, 

Gradall, grader, hoist (3 drum), loading machine (bucket) 

cap of 10 yds or over micro-trap, with compressor (negative 

air machine), milling machine, large pile driver, power 

winch, Stone setting/structural steel, power winch (truck 
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mounted/stone steel) powerhouse, road paver scoop, 

carry-all, scraper in tandem shovel, sideboom tractor, 

sideboom tractor (used in tank work), stone spreader (self 

propelled tank work), zamboni (ice machine) 

 
GROUP 2: Backhoe, boom truck, bulldozer, cherypicker, 

conveyor (multi), dinky locomotive, forklift, hoist, 2 

drum, loading machine, loading machine (front end) 

mechanical compactors, (machine drawn), mulch 

machine (machine-fed), power winch, other than 

stone/structural 

steel, power winch (truck mounted other than stone steel) 

pump (hydraulic, with boring machine), roller, (asphalt), 

scoop (carry-all scraper), tower crane (maintenance man), 

trenching machine 

 
GROUP 3: Compressor (structural steel), Compressor (2 or more 

in battery), concrete finishing machine, concrete spreader, 

conveyor, curb machine (asphalt or concrete), curing 

machine, fireman, hoist (1 drum), micro-trap, (self 

contained, negative air machine), pump (4 inches or over), 

pump (hydraulic), pump (jet), pump (submersible), pump 

(well point), pulvi-mixer, ridge cutter, roller (dirt), 

striping machine, vac-all, welding and burning, welding 

machine (pile work), welding machine (structural steel) 

 
GROUP 4: Compressor, compressor (on crane), compressor (pile 

work), compressor (stone setting), concrete breaker, 

concrete saw or cutter, forklift (walk behind, power 

operated), generator-pile work, generator, hydra hammer, 
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mechanical compactors (hand operated), oiler (truck crane), 

pin puller, portable heaters, powerbroom, power buggies, 

pump (double action diaphragm), pump (gypsum), trench 

machine (hand), welding machine 

 
GROUP 5: Batching plant (on site of job), generator (small), 

mixer (with skip), mixer (2 small with or without skip), 

mixer (2 bag or over, with or without skip), mulch machine, 

oiler, pump (centrifugal, up to 3 inches), root cutter, 

stump chipper, tower crane (oiler), tractor (caterpillar or 

wheel vibrator) 

 

 

 

 

 
* IRON0361-001 07/01/2016 

 

 
Rates Fringes 

 

 
IRONWORKER (STRUCTURAL)..........$ 49.50 69.74 

 

 
IRON0580-001 07/01/2015 

 

 
Rates Fringes 

IRONWORKER, ORNAMENTAL...........$ 43.20 47.42 

 



* LABO0066-001 07/01/2016 
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BUILDING 

 

 
Rates Fringes 

 

 
Laborers: 

Laborers....................$ 36.00 31.29 

Plasterers Tenders..........$ 36.00 31.29 

 

 
LABO0078-001 02/01/2013 

 

 
Rates Fringes 

 

 
LABORERS 

BUILDING CONSTRUCTION 

ASBESTOS (Removal, 

Abatement, Encapsulation 

or Decontamination of 

asbestos); LEAD; & 

HAZARDOUS WASTE LABORERS 

(Hazardous Waste, 

Hazardous Materials, 

Biochemical and Mold 

Remediation, HVAC, Duct 

Cleaning, Re-spray 

Fireproofing, etc).........$ 35.90 14.75 

 

 
LABO1298-001 06/01/2016 



HEAVY & HIGHWAY 
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Rates Fringes 

 

 
Laborers: 

Asphalt Rakers; Formsetters.$ 42.37 31.79+a 

Asphalt Shovelers, Roller 

Boys & Tampers..............$ 41.13 31.79+a 

Regular Laborers............$ 37.35 31.79+a 
 

 
A. FOOTNOTES: 

 

 
Laborers working in a hazardous material hot zone shall 

receive an additional 20% premium. 

 
Where the contract provides for night work outside the 

regular hours of work, the employees shall be paid at 

straight time plus a 25% night work premium for the 8 hours 

worked during the night. 

 
Firewatch work performed after regular hours shall be paid an 

additional 10% premium. Second and Third Shift work will 

be paid at a 10% premium. 
 

 
Contractor requesting laborers certified for hazardous 

material work and/or employed on hazardous material shall 

be required to pay an additional 10% premium. 



PAIN0009-002 11/01/2015 
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Rates Fringes 

 

 
PAINTER 

GLAZIERS....................$ 43.95 36.82 

Painters, Drywall Finishers.$ 41.75 20.87 

Spray, Scaffold, 

Sandblasting................$ 42.50 21.87 

PAIN0806-010 10/01/2014 

Rates Fringes 

Painters: 

Stuctural Steel and Bridge..$ 48.75 35.63 

 

 
PAIN1974-002 12/26/2012 

 

 
Rates Fringes 

 

 
Painters: 

DRYWALL TAPERS/POINTERS.....$ 43.82 22.01 

 

 
PLAS0262-003 02/01/2016 

 

 
Rates Fringes 
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PLASTERER........................$ 44.43 28.15 

 

 
PLAS0780-001 07/01/2014 

 

 
Rates Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 45.88 39.70 

 

 
PLUM0200-001 05/01/2016 

 

 
Rates Fringes 

 

 
PLUMBER 

BUILDING CONSTRUCTION:......$ 50.48 34.30 

RESIDENTIAL CONSTRUCTION:...$ 29.96 13.41 

 

 
PLUM0638-001 06/27/2012 

 

 
Rates Fringes 

 

 
PLUMBER 

SERVICE FITTERS.............$ 26.30 2.55 

SPRINKLER FITTERS, 

STEAMFITTERS................$ 51.25 49.54 

 
Service Fitter work shall consist of all repair, service and 

maintenance work on domestic, commercial and industrial 

refrigeration, air conditioning and air cooling, stoker and 

oil burner apparatus and heating apparatus etc., including 
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but not exclusively the charging, evacuation, leak testing 

and assembling for all machines for domestic, commercial 

and industrial refrigeration, air conditioning and heating 

apparatus. Also, work shall include adjusting, including 

capacity adjustments, checking and repairing or replacement 

of all controls and start up of all machines and repairing 

all defects that may develop on any system for domestic, 

commercial and industrial refrigeration and all air 

conditioning, air cooling, stoker and oil burner apparatus 

and heating apparatus regardless of size or type. 

 

 

 
ROOF0154-001 10/01/2012 

 

 
Rates Fringes 

ROOFER...........................$ 38.50 28.59 

 

 
SHEE0028-002 07/31/2014 

 

 
Rates Fringes 

 

 
SHEET METAL WORKER 

BUILDING CONSTRUCTION.......$ 50.91 36.70 

RESIDENTIAL CONSTRUCTION....$ 27.22 16.48 

TEAM0282-002 07/01/2015 

Rates Fringes 
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TRUCK DRIVER.....................$ 37.895 39.35+a 
 

 
FOOTNOTES: 

 

 
a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial 

Day, Independence Day, Labor Day, Columbus Day, Election 

Day, Veterans' Day (Armistice Day), Thanksgiving Day, Day 

after Thanksgiving and Christmas Day. Employees working 

two (2) days in the calendar week in which a holiday falls 

are to be paid for such holiday, provided that they shape 

each remaining workday during such calendar week. 

 

 

 

 
WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 
================================================================ 

 
 
 
 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 
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The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 
Union Rate Identifiers 

 

 
A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 
Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 
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Survey Rate Identifiers 
 

 
Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification. As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 
Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 
Union Average Rate Identifiers 

 

 
Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 
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the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 
A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 
 
 
 
 

 

 

 
WAGE DETERMINATION APPEALS PROCESS 

 

 
1.) Has there been an initial decision in the matter? This can 

be: 

 
* an existing published wage determination 

* a survey underlying a wage determination 

* a Wage and Hour Division letter setting forth a position 

on a wage determination matter 

* a conformance (additional classification and rate) ruling 
 

 
On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 
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contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 
With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations. Write to: 

 
Branch of Construction Wage Determinations 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 
2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 
Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 
The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 
3.) If the decision of the Administrator is not favorable, an 
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interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board). Write to: 

 
Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 
4.) All decisions by the Administrative Review Board are final. 

 

 
================================================================ 

 

 
END OF GENERAL DECISION 



 

 

SUMMARY OF LUMP SUM BID PROPOSAL 

 VILLAGE OF HEMPSTEAD HOUSING AUTHORITY 

TOTTEN TOWERS FIRE ALARM SYSTEM 

20 Totten Street, Hempstead, New York 
 

 
To: Village of Hempstead Housing Authority 
260 Clinton St # 100, Hempstead, NY 11550 

 
The Undersigned declares that he has carefully examined the attached Contract Documents and Addenda 
and Addenda Nos.   (if any) thereto issued prior to the date of opening 

(Insert “None” or Addenda Nos.) 

bids, as prepared by LiRo Engineers, Inc. and that he has visited the site and examined all conditions 
affecting the proposed work, and he will execute the Contract and perform all of its terms, covenants and 
conditions to furnish all labor and materials, implements and incidentals called for by said documents in the 
scheduled time for the following total bid price shown below. 

 

Total of Bid Items from Page BP-1a: 

 
 

 

                      DOLLARS $    

Amount in Words   Amount in Numbers 

 

 

THE CONTRACT WILL BE AWARDED ON THE TOTAL OF THE LUMP SUM BID 

 

 

Bidder's Name 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

BP-1 Bid Proposal 



 

 

LUMP SUM PROPOSAL 
 

 

ITEM DESCRIPTION BID PRICE WRITTEN IN WORDS 
BID PRICE IN FIGURES 

DOLLARS 
CENTS 

 
 

 

A 

 
For providing all labor material and equipment 
necessary to complete all work as shown on the 
contract drawings and in accordance with the 
specifications for the removal and replacement of 
the fire detection and alarm system, 20 Totten St, 
Hempstead New York for the Hempstead Housing 
Authority. 

For the lump sum of 
 
 
 

 
And 
Cents. 

 
 

 

Dollars 

 

 

COMPLETE THIS FORM USING BLACK INK ONLY 

Proposal 

BP-1a 
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1. Certificate of Independent Price 
Determination 

(a) The bidder certifies that-- 

(1) The prices in this bid have been arrived at independently, 

without, for the purpose of restricting competition, any consultation, 

communication, or agreement with any other bidder or competitor 

relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the 

methods or factors used to calculate the prices offered; 

(2) The prices in this bid have not been and will not be 

knowingly disclosed by the bidder, directly or indirectly, to any other 

bidder or competitor before bid opening (in the case of a sealed bid 

solicitation) or contract award (in the case of a competitive proposal 

solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the bidder to 

induce any other concern to submit or not to submit a bid for the 

purpose of restricting competition. 

(b) Each signature on the bid is considered to be a certification by 

the signatory that the signatory-- 

(1) Is the person in the bidder's organization responsible for 

determining the prices being offered in this bid or proposal, and that 

the signatory has not participated and will not participate in any action 

contrary to subparagraphs (a)(l) through (a)(3) above; or 

(2) (i) Has been authorized, in writing, to act as agent for the 

following principals in certifying that those principals have not 

participated, and will not participate in any action contrary to 

subparagraphs (a)(l) through (a)(3) above. 

  [insert 

full name of person(s) in the bidder's organization responsible for 

determining the prices offered in this bid or proposal, and the title of 

his or her position in the bidder's organization]; 

(ii) As an authorized agent, does certify that the principals 

named in subdivision (b)(2)(i) above have not participated, and will 

not participate, in any action contrary to subparagraphs (a)(1) 

through (a)(3) above; and 

(iii) As an agent, has not personally participated, and will 

not participate in any action contrary to subparagraphs (a)(1) through 

(a)(3) above. 

(c) If the bidder deletes or modifies subparagraph (a)2 above, the 

bidder must furnish with its bid a signed statement setting forth in 

detail the circumstances of the disclosure. 

[ ] [Contracting Officer check if following paragraph is applicable] 

(d) Non-collusive affidavit. (applicable to contracts for construction 

and equipment exceeding $50,000) 

(1) Each bidder shall execute, in the form provided by the PHA/ 

IHA, an affidavit to the effect that he/she has not colluded with any 

other person, firm or corporation in regard to any bid submitted in 

response to this solicitation. If the successful bidder did not submit 

the affidavit with his/her bid, he/she must submit it within three (3) 

working days of bid opening. Failure to submit the affidavit by that 

date may render the bid nonresponsive. No contract award will be 

made without a properly executed affidavit. 

(2) A fully executed "Non-collusive Affidavit" [ ] is, [ ] is not 

included with the bid. 

2. Contingent Fee Representation and Agreement 

(a) Definitions. As used in this provision: 

"Bona fide employee" means a person, employed by a bidder 

and subject to the bidder's supervision and control as to time, place, 

and manner of performance, who neither exerts, nor proposes to 

exert improper influence to solicit or obtain contracts nor holds out as 

being able to obtain any contract(s) through improper influence. 

"Improper influence" means any influence that induces or tends 

to induce a PHA/IHA employee or officer to give consideration or to 

act regarding a PHA/IHA contract on any basis other than the merits 

of the matter. 

(b) The bidder represents and certifies as part of its bid that, except 

for full-time bona fide employees working solely for the bidder, the 

bidder: 

(1) [ ] has, [ ] has not employed or retained any person or 

company to solicit or obtain this contract; and 

(2) [ ] has, [ ] has not paid or agreed to pay to any person or 

company employed or retained to solicit or obtain this contract any 

commission, percentage, brokerage, or other fee contingent upon or 

resulting from the award of this contract. 

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the 

bidder shall make an immediate and full written disclosure to the 

PHA/IHA Contracting Officer. 

(d) Any misrepresentation by the bidder shall give the PHA/IHA the 

right to (1) terminate the contract; (2) at its discretion, deduct from 

contract payments the amount of any commission, percentage, 

brokerage, or other contingent fee; or (3) take other remedy pursuant 

to the contract. 

3. Certification and Disclosure Regarding Payments to 
Influence Certain Federal Transactions (applicable to 

contracts exceeding $100,000) 

(a) The definitions and prohibitions contained in Section 1352 of title 

31, United States Code, are hereby incorporated by reference in 

paragraph (b) of this certification. 

Representations, Certifications, 
and Other Statements of Bidders 
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(b) The bidder, by signing its bid, hereby certifies to the best of his 

or her knowledge and belief as of December 23, 1989 that: 

(1) No Federal appropriated funds have been paid or will be 

paid to any person for influencing or attempting to influence an officer 

or employee of any agency, a Member of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress on 

his or her behalf in connection with the awarding of a contract 

resulting from this solicitation; 

(2) If any funds other than Federal appropriated funds (includ-

ing profit or fee received under a covered Federal transaction) have 

been paid, or will be paid, to any person for influencing or attempting 

to influence an officer or employee of any agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 

Member of Congress on his or her behalf in connection with this 

solicitation, the bidder shall complete and submit, with its bid, OMB 

standard form LLL, "Disclosure of Lobbying Activities;" and 

(3) He or she will include the language of this certification in all 

subcontracts at any tier and require that all recipients of subcontract 

awards in excess of $100,000 shall certify and disclose accordingly. 

(c) Submission of this certification and disclosure is a prerequisite 

for making or entering into this contract imposed by section 1352, 

title 31, United States Code. Any person who makes an expenditure 

prohibited under this provision or who fails to file or amend the 

disclosure form to be filed or amended by this provision, shall be 

subject to a civil penalty of not less than $10,000, and not more than 

$100,000, for each such failure. 

(d) Indian tribes (except those chartered by States) and Indian 

organizations as defined in section 4 of the Indian Self-Determina-

tion and Education Assistance Act (25 U.S.C. 450B) are exempt from 

the requirements of this provision. 

4. Organizational Conflicts of Interest Certification 

The bidder certifies that to the best of its knowledge and belief and 

except as otherwise disclosed, he or she does not have any 

organizational conflict of interest which is defined as a situation in 

which the nature of work to be performed under this proposed 

contract and the bidder's organizational, financial, contractual, or 

other interests may, without some restriction on future activities: 

(a) Result in an unfair competitive advantage to the bidder; or, 

(b) Impair the bidder's objectivity in performing the contract work. 

[ ] In the absence of any actual or apparent conflict, I hereby certify 

that to the best of my knowledge and belief, no actual or apparent 

conflict of interest exists with regard to my possible performance of 

this procurement. 

5. Bidder's Certification of Eligibility 

(a) By the submission of this bid, the bidder certifies that to the best 

of its knowledge and belief, neither it, nor any person or firm which 

has an interest in the bidder's firm, nor any of the bidder's subcon-

tractors, is ineligible to: 

(1) Be awarded contracts by any agency of the United States 

Government, HUD, or the State in which this contract is to be 

performed; or, 

(2) Participate in HUD programs pursuant to 24 CFR Part 24. 

(b) The certification in paragraph (a) above is a material represen-

tation of fact upon which reliance was placed when making award. If 

it is later determined that the bidder knowingly rendered an 

erroneous certification, the contract may be terminated for default, 

and the bidder may be debarred or suspended from participation in 

HUD programs and other Federal contract programs. 

6. Minimum Bid Acceptance Period 

(a) "Acceptance period," as used in this provision, means the 

number of calendar days available to the PHA/IHA for awarding a 

contract from the date specified in this solicitation for receipt of bids. 

(b) This provision supersedes any language pertaining to the 

acceptance period that may appear elsewhere in this solicitation. 

(c) The PHA/IHA requires a minimum acceptance period of 

[Contracting Officer insert time period] calendar days. 

(d) In the space provided immediately below, bidders may specify a 

longer acceptance period than the PHA's/IHA's minimum require-

ment. The bidder allows the following acceptance period: 

calendar days. 

(e) A bid allowing less than the PHA's/IHA's minimum acceptance 

period will be rejected. 

(f) The bidder agrees to execute all that it has undertaken to do, in 

compliance with its bid, if that bid is accepted in writing within (1) the 

acceptance period stated in paragraph (c) above or (2) any longer 

acceptance period stated in paragraph (d) above. 

7. Small, Minority, Women-Owned Business Concern 
Representation 

The bidder represents and certifies as part of its bid/ offer that it -- 

(a) [ ] is, [ ] is not a small business concern. "Small business 

concern," as used in this provision, means a concern, including its 

affiliates, that is independently owned and operated, not dominant in 

the field of operation in which it is bidding, and qualified as a small 

business under the criteria and size standards in 13 CFR 121. 

(b) [ ] is, [ ] is not a women-owned business enterprise. "Women-

owned business enterprise," as used in this provision, means a 

business that is at least 51 percent owned by a woman or women 

who are U.S. citizens and who also control and operate the business. 

(c) [ ] is, [ ] is not a minority business enterprise. "Minority 

business enterprise," as used in this provision, means a business 

which is at least 51 percent owned or controlled by one or more 

minority group members or, in the case of a publicly owned business, 

at least 51 percent of its voting stock is owned by one or more 

minority group members, and whose management and daily opera-

tions are controlled by one or more such individuals. For the purpose 

of this definition, minority group members are: 

(Check the block applicable to you) 

[ ] Black Americans [ ] Asian Pacific Americans 

[ ] Hispanic Americans  [ ] Asian Indian Americans 

[ ] Native Americans [ ] Hasidic Jewish Americans 

8. Indian-Owned Economic Enterprise and Indian 
Organization Representation (applicable only if this 

solicitation is for a contract to be performed on a project for an 

Indian Housing Authority) 

The bidder represents and certifies that it: 

(a) [ ] is, [ ] is not an Indian-owned economic enterprise. "Economic 

enterprise," as used in this provision, means any com-mercial, 

industrial, or business activity established or organized for the 

purpose of profit, which is at least 51 percent Indian owned. "Indian," 

as used in this provision, means any person who is a member of any 

tribe, band, group, pueblo, or community which is recognized by the 

Federal Government as eligible for services from the Bureau of Indian 

Affairs and any "Native" as defined in the Alaska Native Claims 

Settlement Act. 

(b) [ ] is, [ ] is not an Indian organization. "Indian organization," 

as used in this provision, means the governing body of any Indian 

tribe or entity established or recognized by such governing body. 

Indian "tribe" means any Indian tribe, band, group, pueblo, or 
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community including Native villages and Native groups (including 

corporations organized by Kenai, Juneau, Sitka, and Kodiak) as 

defined in the Alaska Native Claims Settlement Act, which is 

recognized by the Federal Government as eligible for services from 

the Bureau of Indian Affairs. 

9. Certification of Eligibility Under the Davis-Bacon Act 
(applicable to construction contracts exceeding $2,000) 

(a) By the submission of this bid, the bidder certifies that neither it 

nor any person or firm who has an interest in the bidder's firm is a 

person or firm ineligible to be awarded contracts by the United States 

Government by virtue of section 3(a) of the Davis-Bacon Act or 29 

CFR 5.12(a)(1). 

(b) No part of the contract resulting from this solicitation shall be 

subcontracted to any person or firm ineligible to be awarded 

contracts by the United States Government by virtue of section 3(a) 

of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(c) The penalty for making false statements is prescribed in the U. 

S. Criminal Code, 18 U.S.C. 1001. 

10. Certification of Nonsegregated Facilities (applicable to 

contracts exceeding $10,000) 

(a) The bidder's attention is called to the clause entitled Equal 

Employment Opportunity of the General Conditions of the Con-

tract for Construction. 

(b) "Segregated facilities," as used in this provision, means any 

waiting rooms, work areas, rest rooms and wash rooms, restaurants 

and other eating areas, time clocks, locker rooms and other storage 

or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing facilities provided 

for employees, that are segregated by explicit directive or are in fact 

segregated on the basis of race, color, religion, or national origin 

because of habit, local custom, or otherwise. 

(c) By the submission of this bid, the bidder certifies that it does not 

and will not maintain or provide for its employees any segregated 

facilities at any of its establishments, and that it does not and will not 

permit its employees to perform their services at any location under 

its control where segregated facilities are maintained. The bidder 

agrees that a breach of this certification is a violation of the Equal 

Employment Opportunity clause in the contract. 

(d) The bidder further agrees that (except where it has obtained 

identical certifications from proposed subcontractors for specific time 

periods) prior to entering into subcontracts which exceed 

$10,000 and are not exempt from the requirements of the Equal 

Employment Opportunity clause, it will: 

(1) Obtain identical certifications from the proposed subcon-

tractors; 

(2) Retain the certifications in its files; and 

(3) Forward the following notice to the proposed subcontrac-

tors (except if the proposed subcontractors have submitted identical 

certifications for specific time periods): 

Notice to Prospective Subcontractors of Requirement for 
Certifications of Nonsegregated Facilities 

A Certification of Nonsegregated Facilities must be submitted before 

the award of a subcontract exceeding $10,000 which is not exempt 

from the provisions of the Equal Employment Opportunity clause of 

the prime contract. The certification may be submitted either for each 

subcontract or for all subcontracts during a period (i.e., quarterly, 

semiannually, or annually). 

Note: The penalty for making false statements in bids is prescribed 

in 18 U.S.C. 1001. 

11. Clean Air and Water Certification (applicable to con-

tracts exceeding $100,000) 

The bidder certifies that: 

(a) Any facility to be used in the performance of this contract [  ] is, 

[ ] is not listed on the Environmental Protection Agency List of 

Violating Facilities: 

(b) The bidder will immediately notify the PHA/IHA Contracting 

Officer, before award, of the receipt of any communication from the 

Administrator, or a designee, of the Environmental Protection 

Agency, indicating that any facility that the bidder proposes to use for 

the performance of the contract is under consideration to be listed on 

the EPA List of Violating Facilities; and, 

(c) The bidder will include a certification substantially the same as 

this certification, including this paragraph (c), in every nonexempt 

subcontract. 

12. Previous Participation Certificate (applicable to 

construction and equipment contracts exceeding $50,000) 

(a) The bidder shall complete and submit with his/her bid the Form 

HUD-2530, "Previous Participation Certificate." If the successful 

bidder does not submit the certificate with his/her bid, he/she must 

submit it within three (3) working days of bid opening. Failure to 

submit the certificate by that date may render the bid nonresponsive. 

No contract award will be made without a properly executed certifi-

cate. 

(b) A fully executed "Previous Participation Certificate" [ 

] is, [ ] is not included with the bid. 

13. Bidder's Signature 

The bidder hereby certifies that the information contained in these 

certifications and representations is accurate, complete, and current. 

 

 
(Signature and Date) 

 
(Typed or Printed Name) 

 
 

(Title) 

 
(Company Name) 

 

 
(Company Address) 
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US Department of Housing and Urban Development US Department of Agriculture 
Office of Housing/Federal Housing Commissioner Farmers Home Administration 

 
Part I to be completed by Principals of Multifamily Projects (See instructions) 

 
Reason for submission: 

For HUD HQ/FmHA use only 

1. Agency name and City where the application is filed 2. Project Name, Project Number, City and Zip Code 

3. Loan or Contract amount $ 4. Number of Units or Beds 5. Section of Act 6. Type of Project (check one) 
Existing Rehabilitation Proposed (New) 

7. List all proposed Principals and attach organization chart for all organizations 
Name and address of Principals and Affiliates (Name: Last, First, Middle Initial) proposing to participate 8 Role of Each Principal in Project 9. Expected % 

Ownership in Project 
10. SSN or IRS Employer 
Number 

    

    

    

    

Certifications: The principal(s) listed above hereby apply to HUD or USDA FmHA, as the case maybe, for approval to participate as principal(s) in the role(s) and project listed above. The principal(s) each certify that all the 

statements made on this form are true, complete and correct to the best of their knowledge and belief and are made in good faith, including any Exhibits attached to this form. Warning: HUD will prosecute false claims and 

statements. Conviction may result in criminal and/or civil penalties. The principal(s) further certify that to the best of their knowledge and belief: 

1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the principal(s) have participated or are 

now participating. 

2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification: 

a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee; 

b. The principals have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project; 

c. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the principals or their projects; 

d. There has not been a suspension or termination of payments under any HUD assistance contract due to the principal’s fault or negligence; 

e. The principals have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term exceeding one 

year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less); 

f. The principals have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or Agency; 

g. The principals have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond; 

3. All the names of the principals who propose to participate in this project are listed above. 

4. None of the principals is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 C.F.R. Part 2635 

(57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B. 

5. None of the principals is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more than 90 days and 

documents for closing, including final cost certification, have not been filed with HUD or FmHA. 

6. None of the principals have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any principals or affiliates have been found to be in 

noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any). 

7. None of the principals is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America. 

8. Statements above (if any) to which the principal(s) cannot certify have been deleted by striking through the words with a pen, and the relevant principal(s) have initialed each deletion (if any) and have attached a true and 

accurate signed statement (if applicable) to explain the facts and circumstances. 

Name of Principal Signature of Principal Certification Date(mm/dd/yyyy Area Code and Tel. No. 

    

    

    

    

This form prepared by (print name) Area Code and Tel. No. 
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Schedule A: List of Previous Projects and Section 8 Contracts. Below is a complete list of the principals’ previous participation projects and participation history in multifamily 

Housing programs of HUD/FmHA, State and local Housing Finance Agencies. Note: Read and follow the instruction sheet carefully. Make full disclosure. Add extra sheets if you 

need more space. Double check for accuracy. If no previous projects, write by your name, “No previous participation, First Experience”. 
1. Principals Name (Last, First) 2. List of previous projects (Project name, 

project ID and, Govt. agency involved ) 

3.List Principals’ Role(s) 

(indicate dates participated, and if 

fee or identity of interest 
participant) 

4. Status of loan 

(current, defaulted, 

assigned, foreclosed) 

5.Was the Project ever 

in default during your 

participation 
Yes No If yes, explain 

6. Last MOR rating and 

Physical Insp. Score and 

date 

        

 

Part II- For HUD Internal Processing Only 
Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box. 

Date (mm/dd/yyyy) Tel No. and area code  

A. No adverse information; form HUD-2530 approval C. Disclosure or Certification problem 

recommended. 

 

 

B. Name match in system D. Other (attach memorandum) 

Staff Processing and Control 

Supervisor Director of Housing/Director, Multifamily Division Approved 

 
Yes No 

Date (mm/dd/yyyy) 
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Instructions for Completing the Previous 
Participation Certificate, form HUD-2530 

Carefully read these instructions and the applicable 

regulations. A copy of those regulations published at 

24 C.F.R. 200.210 to 200.245 can be obtained from 

the Multifamily Housing Representative at any HUD 

Office. Type or print neatly in ink when filling out this 

form. Mark answers in all blocks of the form. If the 

form is not filled completely, it will delay approval of 

your application. 

Attach extra sheets as you need them. Be sure to 

indicate "Continued on Attachments" wherever 

appropriate. Sign each additional page that you attach 

if it refers to you or your record. 

Carefully read the certification before you sign it. 

Any questions regarding the form or how to complete 

it can be answered by your HUD Office Multifamily 

Housing Representative. 

Purpose: This form provides HUD with a certified 

report of all previous participation in HUD 

multifamily housing projects by those parties making 

application. The information requested in this form is 

used by HUD to determine if you meet the standards 

established to ensure that all principal participants in 

HUD projects will honor their legal, financial and 

contractual obligations and are acceptable risks from 

the underwriting standpoint of an insurer, lender or 

governmental agency. HUD requires that you certify 

your record of previous participation in HUD/USDA-

FmHA, State and Local Housing Finance Agency 

projects by completing and signing this form, before 

your project application or participation can be 

approved. 

 

HUD approval of your certification is a necessary 

precondition for your participation in the project and 

in the capacity that you propose. If you do not file this 

certification, do not furnish the information requested 

accurately, or do not meet established standards, HUD 

will not approve your certification. 

Note that approval of your certification does not 
obligate HUD to approve your project application, 
and it does not satisfy all other HUD program 
requirements relative to your qualifications. 

 

Who Must Sign and File Form HUD-2530: 

Form HUD-2530 must be completed and signed by all 

principals applying to participate in HUD multifamily 

housing projects, including those who have no 

previous participation. The form must be signed and 

filed by all principals and their affiliates who propose 

participating in the HUD project. Use a separate form 

for each role in the project unless there is an identity 

of interest. 

Principals include all individuals, joint ventures, 

partnerships, corporations, trusts, non-profit 

organizations, any other public or private entity that 

will participate in the proposed project as a sponsor, 

owner, prime contractor, turnkey developer, 

managing agent, nursing home administrator or 

operator, packager, or consultant. Architects and 

attorneys who have any interest in the project other 

than an arm’s length fee arrangement for professional 

services are also considered principals by HUD. 

In the case of partnerships, all general partners 

regardless of their percentage interest and limited 

partners having a 25 percent or more interest in the 

partnership are considered principals. In the case of 

public or private corporations or governmental 

entities, principals include the president, vice 

president, secretary, treasurer and all other executive 

officers who are directly responsible to the board of 

directors, or any equivalent governing body, as well 

as all directors and each stockholder having a 10 

percent or more interest in the corporation. 

 
Affiliates are defined as any person or business 
concern that directly or indirectly controls the policy 
of a principal or has the power to do so. A holding or 
parent corporation would be an example of an affiliate 
if one of its subsidiaries is a principal. 

Exception for Corporations – All principals and 

affiliates must personally sign the certificate except in 

the following situation. When a corporation is a 

principal, all of its officers, directors, trustees and 

stockholders with 10 percent or more of the common 

(voting) stock need not sign personally if they all have 

the same record to report. The officer who is 

authorized to sign for the corporation or agency will 

list the names and title of those who elect not to sign. 

However, any person who has a record of 

participation in HUD projects that is separate from 

that of his or her organization must report that activity 

on this form and sign his or her name. The objective 

is full disclosure. 

Exemptions – The names of the following parties do 

not need to be listed on form HUD-2530: Public 

Housing Agencies, tenants, owners of less than five 

condominium or cooperative units and all others 

whose interests were acquired by inheritance or court 

order. 

Where and When Form HUD-2530 Must Be 

Filed: The original of this form must be submitted to 
the HUD Office where your project application will 
be processed at the same time you file your initial 
project application. This form must be filed with 
applications for projects, or when otherwise required 
in the situations listed below: 

• Projects to be financed with mortgages insured 

under the National Housing Act (FHA). 

• Projects to be financed according to Section 

202 of the Housing Act of 1959 (Elderly and 

Handicapped). 

• Projects in which 20 percent or more of the units are 

to receive a subsidy as described in 

24 C.F.R. 200.213. 

• Purchase of a project subject to a mortgage insured 

or held by the Secretary of HUD. 

• Purchase of a Secretary-owned project. 

• Proposed substitution or addition of a principal or 

principal participation in a different capacity from 

that previously approved for the same project. 

• Proposed acquisition by an existing limited partner 

of an additional interest in a project resulting in a 

total interest of 25 percent or more or proposed 

acquisition by a corporate stockholder of an 

additional interest in a project resulting in a total 

interest of 10 percent or more. 

• Projects with U.S.D.A., Farmers Home Ad-

ministration, or with state or local government 

housing finance agencies that include rental 

assistance under Section 8 of the Housing Act of 

1937. For projects of this type, form HUD-2530 
should be filed with the appropriate applications 

directly to those agencies. 

Review of Adverse Determination: If approval of 

your participation in a HUD project is denied, 

withheld, or conditionally granted on the basis of your 

record of previous participation, you will be notified 

by the HUD Office. You may request reconsideration 

by the HUD Review Committee. Alternatively, you 

may request a hearing before a Hearing Officer. Either 

request must be made in writing within 30 days from 

your receipt of the notice of determination. 

 

If you do request reconsideration by the Review 

Committee and the reconsideration results in an 

adverse determination, you may then request a 

hearing before a Hearing Officer. The Hearing Officer 

will issue a report to the Review Committee. You will 

be notified of the final ruling by certified mail. 

Specific Line Instructions: 

Reason for submitting this Certification: e.g., 
refinance, change in ownership, change in 
management agent, transfer of physical assets, etc. 

Block 1: Fill in the name of the agency to which you 

are applying. For example: HUD Office, Farmers 

Home Administration District office, or the name of a 

State or local housing finance agency. Below that, fill 

in the name of the city where the office is located. 

Block 2: Fill in the name of the project, such as 

"Greenwood Apts." If the name has not yet been 

selected, write "Name unknown." Below that, enter 

the HUD contract or project identification number, the 

Farmers Home Administration project number, or 

the State or local housing finance agency project or 

contract number. Include all project or contract 

identification numbers that are relevant to the project. 

Also enter the name of the city in which the project is 

located, and the ZIP Code. 

 
Block 3: Fill in the dollar amount requested in the 
proposed mortgage, or the annual amount of rental 
assistance requested. 

Block 4: Fill in the number of apartment units 

proposed, such as "40 units." For hospital projects or 

nursing homes, fill in the number of beds proposed, 

such as "100 beds." 

Block 5: Fill in the section of the Housing Act under 

which the application is filed. 

Block 7: Definitions of all those who are considered 
principals and affiliates are given above in the section 
titled "Who Must Sign and File " 

Block 8: Beside the name of each principal, fill in the 

appropriate role. The following are examples of 

possible roles that the principals may assume: 

Owner/Mortgagor, Managing Agent, Sponsor, 

Developer, General Con-tractor, Packager, 

Consultant, Nursing Home Administrator etc. 

Block 9: Fill in the percentage of ownership in the 

proposed project that each principal is expected to 

have. 

Block 10: Fill in the Social Security Number or 

IRS employer number of every principal listed, 

including affiliates. 

Instructions for Completing Schedule A: 

Be sure that Schedule A is filled-in completely, 

accurately and the certification i s properly dated 

and signed, because it will serve as a legal record 

of your previous experience. All Multifamily 

Housing projects involving HUD/ FmHA, and State 

and local Housing Finance Agencies in which you 

have previously participated must be listed. 

Applicants a r e reminded that previous participation 

pertains to the individual principal within an entity as 

well as the entity itself. A newly formed company 

may not have previous participation, but the principals 

within the company may have had extensive 

participation and disclosure of that activity is required. 

Column 2. All previous projects must be listed or your 

certification cannot be processed. Include the name of all 

projects, project number, city where it is located and the 

governmental agency (HUD, USDA-FmHA or state or local 

housing finance agency) that was involved. 

Column 3. List the role(s) as a principal, dates participated 

and if fee or identity of interest (IOI) with owners. 
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Column 4. Indicate the current status of the loan. Except for 

current loan, the date associated with the status is required. 

Loans under a workout arrangement are considered 

assigned. For all noncurrent loans, an explanation of the 

status is required. 

Column 5. Explain any project defaults during your 

participation. 

Column 6. Provide the latest Management Review (MOR) 

rating and Physical Inspection score. 

Certification: After you have completed all other parts of 

form HUD-2530, including schedule A, read the 

Certification carefully. In the box below the statement of the 

certification, fill in the names of all principals and affiliates 

as listed in block 7. Each principal should sign the 

certification with the exception in some cases of individuals 

associated with a corporation (see “Exception for 

Corporations” in the section of the instructions titled “Who 

Must Sign and File Form HUD-2530). Principal who is 

signing on behalf of the entity should attach signature 

authority document. Each principal who signs the form 

should fill in the date of the signature and a telephone 

number. By providing a telephone number, HUD can reach 

you in the event of any questions. 

 

If you cannot certify and sign the certification as it is printed 

because some statements do not correctly describe your 

record, use a pen to strike through those parts that differ with 

your record, and then sign and certify. 

Attach a signed statement of explanation of the items you 

have struck out on the certification. Item 2e. relates to felony 

convictions within the past 10 years. If you are convicted of 

a felony within the past 10 years, strike out 2e. and attach 

statement of explanation. A felony conviction will not 

necessarily cause your participation to be disapproved unless 

there is a criminal record or other evidence that your 

previous conduct or method of doing business has been such 

that your participation in the project would make it an 

unacceptable risk from the underwriting stand point of an 

insurer, lender or governmental agency. 

 
The Department of Housing and Urban Development (HUD) is authorized to collect this information by law (42 U.S.C. 3535(d) and 24 C.F.R. 200.217) and by regulation at 24 CFR 200.210. This 
information is needed so that principals applying to participate in multifamily programs can become HUD-approved participants. The information you provide will enable HUD to evaluate 
your record with respect to established standards of performance, responsibility and eligibility. Without prior approval, a principal may not participate in a proposed or existing multifamily 
project. HUD uses this information to evaluate whether or not principals pose an unsatisfactory underwriting risk. The information is used to evaluate the potential principals and approve 
only individuals and organizations that will honor their legal, financial and contractual obligations. 

 
Privacy Act Statement: The Housing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for a Federally-insured or guaranteed loan to furnish his/her Social Security 
Number (SSN). HUD must have your SSN for identification of your records. HUD may use your SSN for automated processing of your records and to make requests for information about you and 
your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal, State and local agencies when relevant to civil, criminal, or regulatory 
investigations and prosecutions. It will not be otherwise disclosed or released outside of HUD, except as required and permitted by law. You must provide all of the information requested in this 
application, including your SSN. 

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect this information, and you are not required to complete this form, 
unless it displays a currently valid OMB control number. 

A response is mandatory. Failure to provide any of the information will result in your disapproval of participation in this HUD program. 



 

 

CERTIFICATE OF EXPERIENCE 

 

 

Date:   

 

 

 hereby certifies that the following related work 

has been performed by our firm within the last five (5) years: 

 

 

 

Project Year Contract Amount 
Municipality or 

other Owner 

Owner Contact 

Information 

     

     

     

     

     

     

     

     

 

Please provide three (3) business references: 
 

Municipality or 

other Owner 

Owner Contact 

Information 
Comments 

   

   

   

 

 

 

Name of Prime Contractor /Bidder (print) 
 

 

Signature of Prime Contractor/Bidder Representative 
 

 

Name and Title of Bidder Representative (print 
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Questions shall be answered and the date given shall be clear and comprehensive. The 

statement shall be signed and notarized. Attach additional pages as needed. 

1. Name of Bidder (legal business entity name):   
 

 

 

2. Identify Officials and Principal Owners. For each person, include name, title and 

percentage of ownership. Attach additional pages if necessary. If applicable, reference 

to relevant SEC filing(s) containing the required information is optional. 

 

Name Title 
Percentage Ownership 
(Enter 0% if not applicable) 

   

   

   

   

 

3. Names/Titles of Authorized Agents:  
 

 

 

 

 

4. Principal Place of Business (street, city, state, zip):  
 

 

 

 

 

5. EIN:  

6. Contact information 

 

Telephone Number and extension:    

Fax Number:  

Cellular:   

Email:  

Website:   
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7. Legal Business Entity Type – check appropriate box and provide additional 

information. 

□ Corporation (including PC) Date of Incorporation: 

□ Limited Liability Company 

(LLC or PLLC) 
Date of Organization: 

□ Partnership (including LLP, LP 

or General 
Date of Registration or Establishment: 

□ Sole Proprietorship How many years in business? 

□ Other Date Established: 

If Other, explain: 

 

 

8. City, State and County where company was established:  
 

 

 

9. How many years have you been engaged in the contracting business under your 

present name? 
 

 

 

 

10. Please list any “doing business as” names? 
 

 

 

 

11. Previous companies in which principals have engaged in the contracting business:  
 

 

 

 

 

 

 

12. List present contracts by name and gross amount of contract (add attachments if 

necessary):  
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13. Names, background, number of years of experience, and current workload of the 

principal members of your staff, including Officers: 

 

Name Background Year Experience Current Workload 

    

    

    

    

 

 

14. Within the past five (5) years, has any current or former entity official or any 

individual currently or formerly having the authority to sign, execute or approve bids, 

proposals, contracts or supporting documentation on behave of the Business Entity 

been: 
 

 

Sanctioned relative to any business or professional permit 

or license? 
□ Yes □ No □ Other 

Suspended, debarred, or disqualified from any government 

contracting process? 

□ Yes □ No □ Other 

The subject of an investigation, whether opened or closed, 

by any government entity for a civil or criminal violation 

for any business-related conduct? 

□ Yes □ No □ Other 

Charged with a misdemeanor or felony, indicted, granted 

immunity, convicted of a crime or subject to a judgment 

for: 

• Any business related activity, or 

• Any crime, whether or not business-related, the 

underlying conduct of which was related to 

truthfulness? 

□ Yes □ No □ Other 

For each “Yes” or “Other” explain: 
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15. Within the past five (5) years, has the Business Entity: 

 

Been suspended or debarred from any government 

contracting process or been disqualified on any 

government procurement, permit, license, concession, 

franchise or lease, including but not limited to a 

debarment for the violation of New York State Worker’s 
Compensation or federal or state prevailing wage laws? 

□ Yes □ No 

Been subject to a denial or revocation of government 

prequalification? 

□ Yes □ No 

Been denied a contract award or had a bid rejected based 

upon a non-responsibility finding by a government entity? 

□ Yes □ No 

Had a low bid rejected on a government contract for failure 

to make good faith efforts on any Minority-Owned 

Business Enterprise, Women-Owned Enterprise or 

Disadvantaged Business Enterprise goal or statutory 

affirmative action requirements on a previously held 

contract? 

□ Yes □ No 

Agreed to a voluntary exclusion from bidding/contracting 

with a government entity? 

□ Yes □ No 

Initiated a request to withdraw a bid submitted to a 

government entity in lieu of responding to an information 

request or subsequesnt to a formal request to appear 
before the government entity? 

□ Yes □ No 

For each “Yes” explain: 

 

16. Within the past five (5) years, had the Business Entity?: 

 

Been suspended, cancelled or terminated for cause on any 

government contract including, but not limited to a non-

responsibility finding? 

□ Yes □ No 

Been subject to an administrative proceeding or civil 

action seeking specific performance or restitution in 

connection with any government contract? 

□ Yes □ No 

Entered into a formal monitoring agreement as a condition 

of a contract award from a government entity? 

□ Yes □ No 

For each “Yes” explain: 



HEMPSTEAD HOUSING AUTHORITY STATEMENT OF BIDDERS QUALIFICATIONS 

Page 5 of 8 

 

 

 

 

17. Within the past five (5) years, had the Business Entity?: 

 

Had a revocation, suspension or disbarment of any 

business or professional permit and/or license? 

□ Yes □ No 

Had a denial, decertification, revocation or forfeiture of 

New York State certification of Minority-Owned Business 

Enterprise, Women-Owned Business Enterprise or federal 

certification of Disadvantaged Business Enterprise status 
for other than a change of ownership? 

□ Yes □ No 

For each “Yes” explain: 

 

18. Within the past five (5) years, has the Business Entity received any unsatisfactory 

performance assessment(s) from any government entity on any contract? 

 

□ Yes □ No If yes, please explain  
 

 

 

 

 

19. Within the past five (5) years, has the Business Entity had any liquidated damages 

assessed over $25,000? 

 

□ Yes □ No If yes, please explain  
 

 

 

 

 

20. Within the past five (5) years, have any liens or judgments (not including UCC filings) 

over $25,000 been filed against the Business Entity, which remain undischarged? 

 

□ Yes □ No If yes, please explain  
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21. Within the past seven (7) years, has the Business Entity initiated or been the subject of 

any bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding 

pending? 

 

□ Yes □ No If yes, please explain  
 

 

 

 

 

22. During the past three (3) years, has the Business Entity failed to file or pay any tax 

returns required by federal, state or local tax laws? 

□ Yes □ No If yes, please explain  
 

 

 

 

 

23. During the past three (3) years, has the Business Entity failed to file or pay any New 

York State unemployment insurance returns? 

□ Yes □ No If yes, please explain  
 

 

 

 

 

24. During the past three (3) years, has the Business Entity had any government audits 

completed? 

 

□ Yes □ No 

 

If yes, did any audit of the Business Entity identify any reported significant deficiencies 

in internal control, fraud, illegal acts, significant violations of provisions of the contract 

or grant agreements, significant abuse or any material disallowance? 

If yes, please explain  
 

 

 

 

 

25. Have you ever refused to sign a contract at your original bid? 

 

□ Yes □ No If yes, please explain  
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IMPORTANT: 

Please be sure to include the following: 

• Financial Statement no more than twelve (12) months old 

• Evidence of type and amount of company credit available 

Will you, upon request, fill out a detailed Financial Statement and furnish any other 

information that may be required by the Owner? 

□ Yes □ No 
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CERTIFICATION 

VILLAGE OF HEMPSTEAD HOUSES 

TOTTEN TOWERS FIRE DETECTION AND ALARM SYSTEM REMOVAL AND 

REPLACEMENT 

The undersigned: (1) recognizes that this questionnaire is submitted for the express 

purpose of assisting the Hempstead Housing Authority (HHA) in making responsibility 

determinations regarding award or approval of a contract or subcontract and that the 

HHA will rely on information disclosed in the questionnaire in making responsibility 

determinations; (2) acknowledges that HHA, in its discretion, by means which it may 

choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges 

that intentional submission of false or misleading information may result in criminal 

penalties under State and/or Federal Law, as well as a finding of non-responsibility, 

contract suspension or contract termination. 

The undersigned certifies that he/she: 

• Is knowledgeable about the submitting Business Entity’s business and operations; 

• Has read and understands all of the questions contained in the questionnaire; 

• Has not altered the content of the questionnaire in any manner; 

• Has reviewed and/or supplied full and complete responses to each question; 

• To the best of his/her knowledge, information and belief, confirms that the Business 

Entity’s responses are true, accurate and complete, including all attachments, if 

applicable; 

• Understands that the HHA will rely on the information disclosed in the 

questionnaire when entering into a contract with the Business Entity; and 

• Is under an obligation to update the information provided herein to include any 

material changes to the Business Entity’s responses at the time of bid/proposal 

submission through the contract award notification, and may be required to update 

the information at the request of HHA prior to the award and/or approval of a 

contract, or during the term of the contract. 

Dated this  day of  . 2026 
 

 

Name of Bidder (print) 

 

Signature of Bidder Representative 
 

 

Name and Title of Bidder Representative (print and sign) 

 

Notary Signature 
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THIS FORM SHALL BE COMPLETED BY BIDDER AND SUBMITTED WITH THE BID PROPOSAL 



 

 

STATEMENT OF COMPLIANCE WITH WAGE RATES 

This is to certify that all persons employed by the undersigned will be paid full 

weekly wages earned, less permissible deductions for income taxes, social 

security, etc. and that no rebates have been or will be made either directly or 

indirectly to the undersigned from the full weekly wages earned by any person in 

his employ, and further that all employees will be paid as defined in Regulations, 

Part 3 (29 CFR Part3) issued by the Secretary of Labor under the Copeland Act, 

as amended (43 Stat. 948, 63 Stat. 108, 72 Stat. 967; 40 U.S.C. 276c), and 

described on said payroll; that said payroll is correct and complete; that the wage 

rates contained in said payroll for laborers and mechanics pursuant to the 

Contract under which such work was performed; and that the classification set 

forth for each laborer or mechanic conforms with the work he performed. 

Dated this  day of  . 2026 
 

 

 

Name of Bidder (print) 
 

 

Signature of Bidder Representative 
 

 

Name and Title of Bidder Representative (print) 

 

 
THIS STATEMENT SHALL BE COMPLETED BY BIDDER AND SUBMITTED WITH 

THE BID PROPOSAL 



 

 

SECTION 3 REQUIREMENTS 

It is the policy of Hempstead Housing Authority to provide economic 

opportunities to residents of Hempstead Housing Authority and to residents of 

the Nassau County who meet the following low income criteria: 
 

HUD Low Income Limits Fiscal Year 2016 

Persons in Family Annual Income 

1 $55,000 

2 $60,600 

3 $68,150 

4 $75,700 

5 $81,800 

 

The contractor agrees to use their best effort to carry out the policy through the 

employment of Section 3 residents and the award of contracts to subcontractors 

who are Section 3 concerns. Attached is a Section 3 Concern Worksheet 

 

 

 

 

Signed Dated 



 

 

WORKSHEET FOR CONTRACTS / SUBCONTRACTORS 

WHO ARE SECTION 3 CONCERNS 

 

Contract/Project Name:  

Contractor/Developers Name:  

HUD mandates that Hempstead Housing Authority provide economic 

opportunities to residents of Hempstead Housing Authority and residents of the 

Nassau-Suffolk Metropolitan Area who meet the following low or very low 

income criteria. A Section 3 Resident is someone who has an annual income that 

does not exceed: 
 

HUD Low Income Limits Fiscal Year 2015 

Persons in Family Annual Income 

1 $55,000 

2 $60,600 

3 $68,150 

4 $75,700 

5 $81,800 

 

I certify that the firm of  (company’s 

name) is a bona fide Section 3 company, and that it meets the following 

definition of a Section 3 business (check one): 

□ 51 percent or more of the ownership of this company is owned by Section 3 

residents. 

□ Currently, at least 30 percent of the employees of the company are Section 

3 residents. 

□ At least 30 percent of the employees of the company were Section 3 

residents, within 3 years of the date of first employment with this company. 

□ I commit to subcontract at least 25 percent of the total value of this 

contract to Section 3 subcontractors, as these companies are defined above, and 

to provide the necessary evidence to substantiate this. 

 

Signature of Chief Executive Officer 
 

 

Date 



 

 

 

 
Non-Collusive Bidding Certification 

 

 
By submission of this bid, each Bidder and each person signing on behalf of any Bidder certifies, 

and in the case of a joint bid each party thereto certifies as to its own organization under penalty of 

perjury, that to the best of his/her knowledge and belief: 

 

 
1. The prices of this bid have been arrived at independently without collusion, consultation, 

communication, or agreement, for the purpose of restricting competition, as to any matter 

relating to such prices with any other bidder or with any competitor; 

2. Unless otherwise required by law, the prices which have been quoted in this bid have not 

been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder 

prior to opening, directly or indirectly, to any other Bidder or to any competitor; and 

3. No attempt has been made or will be made by the Bidder to induce any other person, 

partnership or corporation to submit or not to submit a bid for the purpose of restricting 

competition. 

 
 
 

 

Bidder’s Name 
 
 

 
By:   
Signature Date 

 
Print: 
Name:   

Title:   



 

 

SUBSTITUTION LISTING 

TO: VILLAGE OF HEMPSTEAD HOUSING AUTHORITY hereinafter called 

“Owner”. 

1. Pursuant to bidding requirements for the Work titled: 

REMOVAL AND REPLACEMENT OF THE FIRE DETECTION AND 

ALARM SYSTEM AT THE TOTTEN TOWERS 

 

The Contract Sum proposed by the undersigned on the Bid Form is for the Work 

Shown on the Drawings described in the Specifications and otherwise defined in 

the Contract Documents. However, the undersigned proposes the following 

substitutions for the Owner’s consideration. Should the Owner accept any or all 

of the proposed substitutions, the bidder’s proposed Contract Sum will be 

reduced by the amount shown. 

 

2.  

Specified Product or 

Material: 

Drawing Number or 

Spec. Section: 

Proposed 

Substitution: 

Proposed Reduction 

in Contract Sum: 

    

    

    

    

    

 

Dated this  day of  . 2026 
 

 

 

Name of Bidder (print) 
 

 

Signature of Bidder Representative 
 

 

Name and Title of Bidder Representative (print) 

 
THIS FORM SHALL BE COMPLETED BY THE BIDDER AND SUBMITTED WITH 

THE BID PROPOSAL. 
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CONTRACTOR: 
(Name, legal status and 
address) 

SURETY: 
(Name, legal status and 
principal place of business) 

            
            

            
            

 

OWNER: 

(Name, legal status and address) 

            

            

 

BOND AMOUNT: $             

 

PROJECT: 

(Name, location or address, and Project number, if any) 

            

            

            

 

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of 
which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner 
accepts the bid of the Contractor within the time specified in the bid documents, or within such time 
period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a 
contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may 
be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the 
Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the 
prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the 
difference, not to exceed the amount of this Bond, between the amount specified in said bid and such 
larger amount for which the Owner may in good faith contract with another party to perform the work 
covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and 
effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to 
extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply 
to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids 
specified in the bid documents, and the Owner and Contractor shall obtain the Surety’s consent for an 
extension beyond sixty (60) days.  

 

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

 

When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall 
be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 



 

 

 

Signed and sealed this             day of             ,             

 

              

  (Contractor as Principal) (Seal) 
                         

(Witness)  (Title) 
              

  (Surety) (Seal) 
                         

(Witness)  (Title) 
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Standard Form of Agreement Between Owner and Contractor where the basis of payment is a 
Stipulated Sum 
 
 

AGREEMENT made as of the             day of             in the year             

(In words, indicate day, month and year.) 

 

BETWEEN the Owner: 

(Name, legal status, address and other information) 

 

            

            

            

            

 

and the Contractor: 

(Name, legal status, address and other information) 

 

            

            

            

            

 

for the following Project: 

(Name, location and detailed description) 

 

            

            

            

 

The Architect: 

(Name, legal status, address and other information) 

 

            

            

            

            

 

The Owner and Contractor agree as follows. 

 



 

 

TABLE OF ARTICLES 

 

1      THE CONTRACT DOCUMENTS 

 

2      THE WORK OF THIS CONTRACT 

 

3      DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

 

4      CONTRACT SUM 

 

5      PAYMENTS 

 

6      DISPUTE RESOLUTION 

 

7      TERMINATION OR SUSPENSION 

 

8      MISCELLANEOUS PROVISIONS 

 

9      ENUMERATION OF CONTRACT DOCUMENTS 

 

EXHIBIT A    INSURANCE AND BONDS 

 

ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and 
other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other 
documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which 
form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. 
The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior 
negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, 
other than a Modification, appears in Article 9. 

 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated 
in the Contract Documents to be the responsibility of others. 

 

ARTICLE 3   DATE OF COMMENCEMENT AN
D SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 

(Check one of the following boxes.) 

 

[             ]      The date of this Agreement. 

 

[             ]      A date set forth in a notice to proceed issued by the Owner. 

 

[             ]      Established as follows: 

(Insert a date or a means to determine the date of commencement of the Work.) 



 

 

 

            

 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of 
this Agreement. 

 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 

 

§ 3.3 Substantial Completion 

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 

(Check one of the following boxes and complete the necessary information.) 

 

[             ]      Not later than             (             ) calendar days from the date of commencement of the 
Work. 

 

[             ]      By the following date:             

 

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the 
Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve 
Substantial Completion of such portions by the following dates: 

 

Portion of Work Substantial Completion Date 
             

 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated 
damages, if any, shall be assessed as set forth in Section 4.5. 

 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of 
the Contract. The Contract Sum shall be             ($             ), subject to additions and deductions as provided in 
the Contract Documents. 

 

§ 4.2 Alternates 

§ 4.2.1 Alternates, if any, included in the Contract Sum: 

 

Item Price 
             

 

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

 

Item Price Conditions for Acceptance 

              

 

§ 4.3 Allowances, if any, included in the Contract Sum: 

(Identify each allowance.) 

 



 

 

Item Price 
             

 

§ 4.4 Unit prices, if any: 

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be 
applicable.) 

 

Item Units and Limitations Price per Unit ($0.00) 

              

 

§ 4.5 Liquidated damages, if any: 

(Insert terms and conditions for liquidated damages, if any.) 

 

            

 

§ 4.6 Other: 

(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 

 

            

 

ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to 
the Contractor as provided below and elsewhere in the Contract Documents. 

 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 

 

            

 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the             day of a 
month, the Owner shall make payment of the amount certified to the Contractor not later than the             day 
of the             month. If an Application for Payment is received by the Architect after the application date fixed 
above, payment of the amount certified shall be made by the Owner not later than             (             ) days 
after the Architect receives the Application for Payment. 

(Federal, state or local laws may require payment within a certain period of time.) 

 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and 
supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall 
be used as a basis for reviewing the Contractor’s Applications for Payment. 

 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the 
end of the period covered by the Application for Payment. 

 

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed 
as follows: 



 

 

 

§ 5.1.6.1 The amount of each progress payment shall first include: 

.1      That portion of the Contract Sum properly allocable to completed Work; 

.2      That portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction, or, if 
approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; 
and 

.3      That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1      The aggregate of any amounts previously paid by the Owner; 

.2      The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3      Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4      For Work performed or defects discovered since the last payment application, any amount for 
which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; and 

.5      Retainage withheld pursuant to Section 5.1.7. 

 

§ 5.1.7 Retainage 

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold 
the following amount, as retainage, from the payment otherwise due: 

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 

 

            

 

§ 5.1.7.1.1 The following items are not subject to retainage: 

(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 

 

            

 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire 
Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, 
insert provisions for such modifications.) 

 

            

 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 
retainage as follows: 

(Insert any other conditions for release of retainage upon Substantial Completion.) 

 

            

 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall 
pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 



 

 

 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 

 

§ 5.2 Final Payment 

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to 
the Contractor when 

.1      the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2      a final Certificate for Payment has been issued by the Architect. 

 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 

 

            

 

§ 5.3 Interest 

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located. 

(Insert rate of interest agreed upon, if any.) 

 

            %             

 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless 
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision 
Maker. 

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision 
Maker, if other than the Architect.) 

 

            

            

            

            

 

§ 6.2 Binding Dispute Resolution 

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 

(Check the appropriate box.) 

 

[             ]      Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

 

[             ]      Litigation in a court of competent jurisdiction 

 

[             ]      Other (Specify) 

 



 

 

            

 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree 
in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a 
court of competent jurisdiction. 

 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 

 

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a 
termination for the Owner’s convenience.) 

 

            

 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 

 

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the 
Contract Documents. 

 

§ 8.2 The Owner’s representative: 

(Name, address, email address, and other information) 

 

            

            

            

            

            

            

 

§ 8.3 The Contractor’s representative: 

(Name, address, email address, and other information) 

 

            

            

            

            

            

            

 

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to 
the other party. 

 



 

 

§ 8.5 Insurance and Bonds 

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document 
A101™–2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a 
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 

 

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents. 

 

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with a building information modeling exhibit, if completed, or as otherwise set forth below: 

(If other than in accordance with a building information modeling exhibit, insert requirements for delivering 
notice in electronic format such as name, title, and email address of the recipient and whether and how the 
system will be required to generate a read receipt for the transmission.) 

 

            

 

§ 8.7 Other provisions: 

 

            

 

ARTICLE 9   ENUMERATION OF CONTRACT 
DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1      AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2      AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3      AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4      Building information modeling exhibit, dated as indicated below: 

(Insert the date of the building information modeling exhibit incorporated into this Agreement.) 

 

            

 

.5      Drawings 

 

Number Title Date 
              

 

.6      Specifications 

 

Section Title Date Pages 

               

 

.7      Addenda, if any: 

 

Number Date Pages 
              

 

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 



 

 

 

.8      Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

 

[             ]      AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 

 

                         

 

[             ]      The Sustainability Plan: 

 

Title Date Pages 
              

 

[             ]      Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 

               

 

.9      Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

 

            

 

 

This Agreement entered into as of the day and year first written above. 

 

 

                         

OWNER (Signature)  CONTRACTOR (Signature) 
                                               

(Printed name and title)  (Printed name and title) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

   Document A312
®

 – 2010 

Payment Bond 
 
 
 

CONTRACTOR: 
(Name, legal status and 
address) 

SURETY: 
(Name, legal status and 
principal place of business) 

            
            

            
            

 

OWNER: 
(Name, legal status and address) 
            
            

 

CONSTRUCTION CONTRACT 
Date:             
Amount: $             
Description: 
(Name and location) 
            
            

 

BOND 
Date: 
(Not earlier than Construction Contract Date) 
            
Amount: $             
Modifications to this Bond:             

 

 

(Any additional signatures appear on the last page of this Payment Bond.) 
CONTRACTOR AS PRINCIPAL  SURETY 

Compan
y: 

(Corporate Seal)  Compan
y: 

(Corporate 
Seal) 

Signatur
e:             

 Signatur
e:             

Name 
and 
Title: 

                        Name 
and 
Title: 

                   
    

 

(FOR INFORMATION ONLY — Name, address and telephone) 

 

AGENT or BROKER: 
  

OWNER’S REPRESENTATIVE: 
(Architect, Engineer or other 
party:) 

            
            

            
            
            



 

 

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the 
performance of the Construction Contract, which is incorporated herein by reference, subject to the following 
terms. 

 

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds 
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, 
materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and 
the Contractor shall have no obligation under this Bond.  

 

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described 
in Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any person or 
entity seeking payment for labor, materials or equipment furnished for use in the performance of the 
Construction Contract and tendered defense of such claims, demands, liens or suits to the Contractor and the 
Surety.  

 

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s 
expense defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit. 

 

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:  

 

§ 5.1 Claimants, who do not have a direct contract with the Contractor,  

.1      have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy 
the amount claimed and the name of the party to whom the materials were, or equipment was, 
furnished or supplied or for whom the labor was done or performed, within ninety (90) days after 
having last performed labor or last furnished materials or equipment included in the Claim; and 

.2      have sent a Claim to the Surety (at the address described in Section 13). 

 

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the 
Surety (at the address described in Section 13). 

 

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is 
sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1. 

 

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following actions: 

 

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, 
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and 

 

§ 7.2 Pay or arrange for payment of any undisputed amounts. 

 

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to 
undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to 
discharge its obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the 
reasonable attorney’s fees the Claimant incurs thereafter to recover any sums found to be due and owing to the 
Claimant. 

 

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable 



 

 

attorney’s fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments 
made in good faith by the Surety.  

 

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy claims, if any, under any construction performance 
bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the 
Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor 
and Surety under this Bond, subject to the Owner’s priority to use the funds for the completion of the work. 

 

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses 
of any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give 
notice on behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.  

 

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or 
to related subcontracts, purchase orders and other obligations. 

 

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the 
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 
5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or 
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the 
provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties 
as a defense in the jurisdiction of the suit shall be applicable.  

 

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address 
shown on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, 
shall be sufficient compliance as of the date received. 

 

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be 
construed as a statutory bond and not as a common law bond. 

 

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor 
and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

 

§ 16 Definitions 

§ 16.1 Claim. A written statement by the Claimant including at a minimum: 

.1      the name of the Claimant; 

.2      the name of the person for whom the labor was done, or materials or equipment furnished; 

.3      a copy of the agreement or purchase order pursuant to which labor, materials or equipment was 
furnished for use in the performance of the Construction Contract; 

.4      a brief description of the labor, materials or equipment furnished; 

.5      the date on which the Claimant last performed labor or last furnished materials or equipment for 
use in the performance of the Construction Contract; 

.6      the total amount earned by the Claimant for labor, materials or equipment furnished as of the date 
of the Claim;  

.7      the total amount of previous payments received by the Claimant; and 

.8      the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of 



 

 

the date of the Claim. 

 

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the 
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The 
term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable 
mechanic’s lien or similar statute against the real property upon which the Project is located. The intent of this 
Bond shall be to include without limitation in the terms “labor, materials or equipment” that part of water, gas, 
power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, 
architectural and engineering services required for performance of the work of the Contractor and the 
Contractor’s subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were furnished. 

 

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, 
including all Contract Documents and all changes made to the agreement and the Contract Documents. 

 

§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as 
required under the Construction Contract or to perform and complete or comply with the other material terms of 
the Construction Contract. 

 

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor. 

 

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor. 

 

§ 18 Modifications to this bond are as follows: 

 

            

 

 

(Any additional signatures appear on the last page of this Payment Bond) 

 

(Space is provided below for additional signatures of added parties, other than those appearing on the cover 
page.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

REQUEST FOR ACCEPTANCE OF SUBCONTRACTOR 
 

 
Date: 

To: Project No: 

 
Project Name: 

 
Project Location: 

  

 

In accordance with our prime contract for  of 

this project we request acceptance of the following proposed subcontractor to 

perform work or to supply material as indicated below: 

1. Name of Subcontractor (legal business entity name):   
 

 

 

2. Identify Officials and Principal Owners. For each person, include name, title 

and percentage of ownership. Attach additional pages if necessary. If 

applicable, reference to relevant SEC filing(s) containing the required 

information is optional. 

 

Name Title 
Percentage 

Ownership (Enter 0% 

if not applicable) 

   

   

   

   

 

 

3. Names/Titles of Authorized Agents:  
 

 

 

 



 

 

4. Principal Place of Business (street, city, state, zip):  
 

 

 

 

 

5. EIN:  

 

6. Contact information 

Telephone Number and extension:   

 

Fax Number:  

Cellular:   

Email:  

Website:   

7. Scope of work (state kind of work, if for labor, or material, or both, and 

give specification reference): 
 

 

 

 

 

 

 

8. The Subcontractor's non-collusive affidavit in the form required by our contract 

is furnished herewith (original only attached to the original request) 

 

9. We warrant that the provisions required by our contract to be inserted in each 

subcontract will be inserted in this contract. 

 

 

10. We certify that this proposed subcontractor is not ineligible to receive awards of 

contracts from the United States as evidenced by the list or lists of such 

contractors maintained by HUD. 

 

11. There will be no assignment of interest in this subcontract except as follows (if 

none, so state): 



 

 

 

 

 

 

 

 

12. Term of Payment Price $  

 

13. Remarks:   
 

 

 

 

 

Name of Prime Contractor /Bidder (print) 
 

 

Signature of Prime Contractor/Bidder Representative 
 

 

Name and Title of Bidder Representative (print) 

 

If sales agent, identify the manufacturer under "Remarks". If a subcontractor, 

identify principal subcontractor under "Remarks." 

 

APPROVAL OR REJECTION 

The proposed subcontractor named above is  

If accepted, the contracting party giving such acceptance assures no 

responsibility in connection with the forms or terms of the subcontractor nor the 

performance of the subcontractor, and this form will not be returned. 

If rejected, the reason(s) will be briefly stated herein, and this form will be 

returned within 10 days after receipt. · 

 

 

 

 

(Date) HHA Contracting Officer 



 

 

CONTRACTOR'S REQUEST FOR PAYMENT 

The Contractor shall submit a request for payment for each payment on HUD 

Form 51001 - Periodic Estimate for Partial Payment. The request shall be 

accompanied by the Contractor's written designation of a certifying officer. In 

addition, the appropriate forms, if applicable with each Periodic Estimate for 

Partial Payment: HUD Form 51002 - Schedule of Change Orders, HUD 

Form 51003 - Schedule of Material Stored, and HUD Form 51004 - 

Summary of Material Stored. 

Approval of payment shall only be approved if the following conditions have been 

met: 

1. The Contractor's request is consistent with the P.H.A. 's approved 

Schedule of Amounts for Contract Payment (HUD Form 51000). 

 

2. The amount does not include the amount to be retained by the PHA under 

the contract. 

3. The work covered by the payment has been performed in accordance with 

the Construction Documents. 

 

4. The Periodic Estimate for Partial Payment has been properly 

executed and all applicable supporting documentation submitted. 

 

5. The General Contractor has submitted all required Certified Payroll 

Records. Include all Sub- contractors performing work during payment 

period. 

 

6. The General Contractor shall furnish five (5) copies as directed of the 

Completed Payment Request. 

7. The General Contractor shall be responsible to verify that all documents 

are in order before submitting. Incomplete documents will be returned. 



 

 

ENGINEER/ARCHITECT/CONTRACTOR CHECKLIST FOR PROCESSING 

PERIODIC PAYMENT REQUISITION 

The checklist provided is to be used as a standard form for preparing Periodic 

Payment Requisitions which are to be submitted with all payment requisitions. 

The Contractor shall be responsible for verification that all required information 

has been provided. The Contractor shall submit five (5) copies of all payment 

requisition documents. 

Failure to do so will only result in a delay of processing payment 

requisitions. 
 

CHECKLIST FOR PERIODIC PAYMENT REQUISITION 

ITEM DESCRIPTION 

□  
Submit five (5) copies of all material listed below signed, dated and in 

order for the following: (All five copies are to be individually packaged 
in complete groups.) 

□  Schedule of Amounts for Contract Payment (HUD Form #51000) 

□  Periodic Estimate for Partial Payment (HUD Form #51001) 

□  Schedule of Change Orders (HUD Form #51002) [when applicable] 

□  
Schedule of Material Stored (HUD Form #51003) [when applicable] 

(including bills of laden, shipping receipts, etc.) 

□  Summary of Material Stored -HUD Form #51004 [when applicable] 

□  
Certified Payroll Records for current pay period (i.e. GC employees, 

and all subcontractors). 

 

NOTICE TO THE CONTRACTOR 

The Contractor shall submit this checklist with all Periodic Payment Requests, 

signed and dated. 

 

 

 
 

   
 

Signature   Date 

    

Company   Job number 

    

Housing Authority/Project Nam e   

 

The Engineer/ Architect reserves the right to reject any and all material 

submitted which does not conform to the aforementioned checklist. 



 

 

ENGINEER/CONTRACTOR CHECKLIST FOR CONTRACT CLOSE-OUT 

The checklist provided is to be used as a standard form for preparing final close-

out documents which are to be submitted with the final payment requisition. The 

Contractor shall be responsible for verification that all required information has 

been provided. The Contractor shall submit three (3) copies of all close- out 

documents. 

Failure to do so will only result in a delay of processing payment 

requisitions. 
 

CHECKLIST FOR FINAL CLOSE-OUT DOCUMENTS 

ITEM DESCRIPTION REMARKS 

□  Certificate of Completion  

□  
Release of Liens For Subcontractors and/or 

Suppliers 

□  
Affidavit of Final Payment For Subcontractors and/or 

Suppliers 

□  
Warranties and Guarantees Manufacturer's and/or 

Subcontractor's 

□  Operation and Maintenance Manuals  

□  
Letter of Certification (Re: Punch List 

Completion) 

 

□  Letter of GC Guarantee  

 List of Receipt for Extra Stock 

Material 

 

 As-Built Drawings  

 Final Payment Requisition  

 

The Contractor shall submit this checklist with final close-out documents, signed 

and dated. 

 

 
 

   
 

Signature   Date 

    

Company   Job number 

    

Housing Authority/Project Name    

 

 

The Engineer reserves the right to reject any and all material submitted which 

does not conform to the aforementioned checklist. 



form HUD-51000 (1/2014 
Previous editions are obsolete Page 1 of   

 

 

Schedule of Amounts U.S. Department of Housing OMB Approval No. 2577-0157 

for Contract Payments 
and Urban Development 
Office of Public and Indian Housing 

(Exp. 1/31/2017) 

 
No progress payments shall be made to the contractor unless a schedule of amounts for 
contract payments in accordance with the construction contract is received. 

 
Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

Construction practices and HUD administrative requirements establish the need that HAs maintain certain records or submit certain documents in conjunction with 
the oversight of the award of construction contracts for the construction of new low-income housing developments or modernization of existing developments. 
These forms are used by HAs to provide information on the construction progress schedule and schedule of amounts for contract payments. Responses to the 
collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend itself to confidentiality. 

 

Name, Address, and Zip Code of Contractor 

 

 

Nature of Contract Contract Number 

Approved for Contractor by Title Date (mm/dd/yyyy) 

Approved for Architect by Title Date (mm/dd/yyyy) 

Approved for Owner by Title Date (mm/dd/yyyy) 

Item 
No. 
(1) 

 
Description of Item 

(2) 

 
Quantity 

(3) 

Unit of 
Measure 

(4) 

Unit Price 
in Place 

(5) 

Amount of 
Sub-Item 

(6) 

Amount of 
Principal Item 

(7) 

       

Total Amount of Contract or Carried Forward $ 

To the best of my knowledge, all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate. Warning: 

Project Number Project Name and Location 



form HUD-51000 (1/2014 
Previous editions are obsolete Page 1 of   

 

 

HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802) 

Date signed (mm/dd/yyyy) Signature of authorized represenative 



Previous editions are obsolete. 

 

 

Schedule of U.S. Department of Housing OMB Approval No. 2577-0157 

Change Orders 
and Urban Development 
Office of Public and Indian Housing 

(exp. 1/31/2017) 

 
Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract administration 
to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor reports provide details 
and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure that the total development 
costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to 
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 

Instructions: Contractors use this form for reporting the details of approved Change Orders. Attach an original (or a opy) to each copy of the Periodic Estimate 
for Partial Payment (form HUD-51001) submission, and send to the Public Housing Agency. Complete all entries. Only Change Orders which bear the signatures 
required by the contract are to be recorded. 

Name of Public Housing Agency Supporting Periodic Estimate 

for Partial Payment Number 

Period 

From (mm/dd/yyyy) to (mm/dd/yyyy) 

Location of Project Project Number 

Name of Contractor Contract Number 

Approved Change Orders Additions Deductions 

Change Order 
Number 

(1) 

Dated 
(mm/dd/yyyy) 

(2) 

Total Amount 
of Change Order 

(3) 

Value of Work 
Completed to Date 

(4) 

Total Amount 
of Change Order 

(5) 

  $ $ $ 

Totals $ $ $ 

Authorized Project Representative Date (mm/dd/yyyy) 



Previous editions are obsolete. 

 

 

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802) 

form HUD-51002 (1/2014) 



 

 



 

 

 
U.S. Department of Labor PAYROLL 
Wage and Hour Division (For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm) 

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. 

 
Rev. Dec. 2008 

 

NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.: 1235-0008 
Expires: 02/28/2018 

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO. 

(1) 
 
 

 
NAME AND INDIVIDUAL IDENTIFYING NUMBER 

(e.g., LAST FOUR DIGITS OF SOCIAL SECURITY 

NUMBER) OF WORKER 

(2) (3) 
 
 
 

 

WORK 
CLASSIFICATION 

O
T

. 
O

R
 S

T
. 

(4) DAY AND DATE (5) 
 
 
 

 

TOTAL 
HOURS 

(6) 
 
 
 

 

RATE 
OF PAY 

(7) 
 
 

 

GROSS 
AMOUNT 
EARNED 

 
(8) 

DEDUCTIONS 

(9) 
 

 
NET 

WAGES 

PAID 
FOR WEEK 

       

        

 
FICA 

WITH-

HOLDING 

TAX 

   

 
OTHER 

TOTAL 
DEDUCTIONS HOURS WORKED EACH DAY 

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

    
O 

                 

 
S 

         

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act 
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at 

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer 

or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits. 

 
Public Burden Statement 

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have 

any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W. 

Washington, D.C. 20210 
 

(over) 

N
O

. 
O

F
 

W
IT

H
H

O
L
D

iN
G

 
E

X
E

M
P

T
IO

N
S

 

http://www.dol.gov/whd/forms/wh347instr.htm


 

 

Date   

 

I,     

(Name of Signatory Party) (Title) 

do hereby state: 

 
(1) That I pay or supervise the payment of the persons employed by 

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH 
 

− Each laborer or mechanic listed in the above referenced payroll has been paid, 
as indicated on the payroll, an amount not less than the sum of the applicable 
basic hourly wage rate plus the amount of the required fringe benefits as listed 
in the contract, except as noted in section 4(c) below. 

 
(Contractor or Subcontractor) 

 
on the 

(c) EXCEPTIONS 

 ; that during the payroll period commencing on the 

(Building or Work) 

  day of  ,  , and ending the   day of  ,  , 

all persons employed on said project have been paid the full weekly wages earned, that no rebates have 
been or will be made either directly or indirectly to or on behalf of said 

 

  from the full 
(Contractor or Subcontractor) 

weekly wages earned by any person and that no deductions have been made either directly or indirectly 
from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 
63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below: 

 

 

 

 

 
(2) That any payrolls otherwise under this contract required to be submitted for t he above period are 

correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the 
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications 
set forth therein for each laborer or mechanic conform with the work he performed. 

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship 
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and 
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered 
with the Bureau of Apprenticeship and Training, United States Department of Labor. 

(4) That: 
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS 

 

− in addition to the basic hourly wage rates paid to each laborer or mechanic listed in 
the above referenced payroll, payments of fringe benefits as listed in the contract 
have been or will be made to appropriate programs for the benefit of such employees, 
except as noted in section 4(c) below. 

EXCEPTION (CRAFT) EXPLANATION 

  

  

  

  

  

  

  

  

REMARKS: 

NAME AND TITLE SIGNATURE 

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR 
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE 

31 OF THE UNITED STATES CODE. 

 



HEMPSTEAD HOUSING AUTHORITY 
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SECTION 010001 – SECTION REFERENCES 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. The following Division 1 Sections have been incorporated into this project in 

other portions of the project manual as identified below. Those Division 1 
Sections are as follows: 

 
012600 – CONTRACT MODIFICATION PROCEDURES 
012900 – PAYMENT PROCEDURES 

013300 – SUBMITTAL PROCEDURES 
015000 – TEMPORARY FACILITIES AND CONTROLS 

015639 – TEMPORARY TREE AND PLANT PROTECTION 
016000 – PRODUCT REQUIREMENTS 

017300 – EXECUTION 
017419 – CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 
017700 – CLOSEOUT PROCEDURES 

017839 – PROJECT RECORD DOCUMENTS 

 

B. The Construction Documents portion of the project manual where indicated 

below contain provisions for the above identified Sections as follows: 

1) HUD-5369- Instructions to Bidders Public and Indian Housing Programs 

 

2) HUD-5370- General Conditions of the Contract for Construction 

 

3) MBE/WBE Participation 

4) HUD-5369A- Representations, Certifications and other Statement of Bidders 

Public and Indian Housing Programs 

 
5) HUD- 2530- Previous Participation Certification 

6) HUD- 51000- Schedule of Amounts for Contract Payment 

 

7) HUD-51001- Periodic Estimated for Partial Payments 

8) HUD-51002- Schedule of Change Orders 

9) HUD-51003- Schedule of Materials Stored 

10) HUD- Summary of Materials Stored 

PART 2 – PRODUCTS - NA 

PART 3 – EXECUTION - NA 

END OF SECTION 010001 
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SECTION 010001 – SECTION REFERENCES 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. The following Division 1 Sections have been incorporated into this project in 

other portions of the project manual as identified below. Those Division 1 
Sections are as follows: 

 
012600 – CONTRACT MODIFICATION PROCEDURES 
012900 – PAYMENT PROCEDURES 

013300 – SUBMITTAL PROCEDURES 

015000 – TEMPORARY FACILITIES AND CONTROLS 
015639 – TEMPORARY TREE AND PLANT PROTECTION 
016000 – PRODUCT REQUIREMENTS 

017300 – EXECUTION 
017419 – CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

017700 – CLOSEOUT PROCEDURES 
017839 – PROJECT RECORD DOCUMENTS 

 

B. The Construction Documents portion of the project manual where indicated 

below contain provisions for the above identified Sections as follows: 

1) HUD-5369- Instructions to Bidders Public and Indian Housing Programs 

2) HUD-5370- General Conditions of the Contract for Construction 

3) MBE/WBE Participation 

4) HUD-5369A- Representations, Certifications and other Statement of Bidders 

Public and Indian Housing Programs 

5) HUD- 2530- Previous Participation Certification 

6) HUD- 51000- Schedule of Amounts for Contract Payment 

7) HUD-51001- Periodic Estimated for Partial Payments 

8) HUD-51002- Schedule of Change Orders 

9) HUD-51003- Schedule of Materials Stored 

10)  HUD- Summary of Materials Stored PART 2 – PRODUCTS - NA 

 

PART 3 – EXECUTION - NA 

END OF SECTION 010001 
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SECTION 011000 – SUMMARY 

 

PART 1 – GENERAL 

 
1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

B. 1) HUD-5369- Instructions to Bidders Public and Indian Housing Programs 

 

 
2) HUD-5370- General Conditions of the Contract for Construction 

 
 

3) MBE/WBE Participation 

4) HUD-5369A- Representations, Certifications and other Statement of Bidders Public and In-

dian Housing Programs 

 
5) HUD- 2530- Previous Participation Certification 

 
6) HUD- 51000- Schedule of Amounts for Contract Payment 

7) HUD-51001- Periodic Estimated for Partial Payments 

 
8) HUD-51002- Schedule of Change Orders 

9) HUD-51003- Schedule of Materials Stored 

 

10) HUD- Summary of Materials Stored 

 

1.2 SUMMARY 

A. Section includes: 

 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 

4. Coordination with occupants. 
5. Work restrictions. 

6. Specification and drawing conventions. 

B. Related Section: 
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 1. See 1.1 B. documents above for "Temporary Facilities and Controls" on limitations and 

procedures governing temporary use of Owner's facilities. 

1.3 

 

PROJECT INFORMATION 

 
A. Project Identification: Reconstruction of Parking and Site Drainage at the Totten Towers 

  
1. Project Location: 20 Totten St Hempstead, NY 

 
B. Owner: Hempstead Housing Authority, 20 Clinton St #100, Hempstead NY (516)-489-8500 

 
C. Architect: LiRo Engineers, Inc., 3 Aerial Way, Syosset, NY 11791. 

 
D. Construction Manager: Liro Engineers, Inc., 3 Aerial Way, Syosset, NY 11791. 

  
1.  Construction Manager has been engaged for this Project to serve as an advisor to Owner 

and to provide assistance in administering the Contract for Construction between Owner 

and Contractor, according to a separate contract between Owner and Construction Manager. 

1.4 

 

WORK COVERED BY CONTRACT DOCUMENTS 

 
A. The Work of the Project is defined by the Contract Documents and consists of the following: 

  
1. The project involves the removal and replacement of fire detection and alarm systems so as 

to result in a complete, functional and code compliant alarm system.  

 
B. Type of Contract 

  
1. Project will be constructed under a single prime contract. 

1.5 

 

ACCESS TO SITE 

 
A. General: Contractor shall have limited use of Project site for construction operations as 

indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

 
B. Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not 

disturb portions of Project site beyond areas in which the Work is indicated. 

  
1. Limits: Confine construction operations to areas where work is shown. 

  
2.  Driveways, Walkways and Entrances: Keep driveways, sidewalks, existing parking areas, 

and loading areas, and entrances serving premises clear and available to Owner, Owner's 

employees, tenants and emergency vehicles at all times.  Do not use these areas for 
parking or storage of materials. 
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a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

 

1.6 COORDINATION WITH OCCUPANTS 
 

A. Full Owner Occupancy: Owner will occupy site and adjacent building(s) during entire construction 
period. Cooperate with Owner during construction operations to minimize conflicts and facilitate 

Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations. 

Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities 

without written permission from Owner and approval of authorities having jurisdiction. 

2. Notify the Owner not less than 72 hours in advance of activities that will affect Owner's 

operations. 

B. Owner Limited Occupancy of Completed Areas of Construction: Owner reserves the right to 

occupy and to place and install equipment in completed portions of the Work, prior to Substantial 
Completion of the Work, provided such occupancy does not interfere with completion of the Work. 

Such placement of equipment and limited occupancy shall not constitute acceptance of the total 
Work. 

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of 

the Work to be occupied prior to Owner acceptance of the completed Work. 

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before limited Owner 
occupancy. 

 
C. Work must be scheduled to be performed during the cooling season.  No interruptions too heating 

hot water will be acceptable.  Interruptions to the domestic hot water production must e 

coordinated with the owner so as to minimize the inconvenience to the building occupants. 

 

1.7 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and other requirements of authorities 
having jurisdiction. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 8:00 
a.m. to 4:30 p.m., Monday through Friday, except as otherwise indicated. 

 
1. Weekend Hours: Subject to approval by the Owner 

2. Early Morning Hours: Subject to approval of the Owner 

3. Hours for Utility Shutdowns: Subject to review and approval by the Owner 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated: 
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1. Obtain Construction Manager's and Owner's written permission before proceeding with 
utility interruptions. 

 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Construction Manager and Owner not less than two days in advance of proposed 
disruptive operations. 

 
E. Nonsmoking Building: Smoking is not permitted within the building or within 25 feet (8 m) of 

entrances, operable windows, or outdoor air intakes. 

F. Employee Identification: Provide identification tags for Contractor personnel working on the 
Project site. Require personnel to utilize identification tags at all times. 

G. Employee Screening: Comply with Owner's requirements regarding drug and background 
screening of Contractor personnel working on the Project site. 

 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of 

all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on the Drawings are 
described in detail in the Specifications. One or more of the following are used on the Drawings 

to identify materials and products: 
 

1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 
2. Abbreviations: Materials and products are identified by abbreviations scheduled on 

Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION (Not Used)  

END OF SECTION 011000 
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SECTION 011002  

 

GENERAL REQUIREMENTS (SPECIAL PROVISIONS FOR ALL CONSTRUCTION) 

These Special Provisions are in addition to the Plans, Specifications and other contract Documents and shall 
be part of this Agreement. In cases of contradictions, the general and supplementary conditions shall 

govern. 

For the purpose of this Project and these specifications, the terms “Architect,” “Engineer,” “Construction 

Manager” and “Owner’s Representative” shall be taken to mean the construction representative of 
Hempstead Housing Authority. To the extent that professional engineering, architectural and/or 

construction management services are required on the Project, the Owner’s Representative will ensure that 

an appropriate party responds and/or takes action. 

Each Prime Contractor shall provide a full time on-site foremen. This foreman must be on site whenever 

work is progressing as specified in the AIA General Conditions Section 3.9. 

 

Each Prime Contractor is responsible for providing its own containers for debris removal, which are to be 
continuously replaced when full. Waste material is to be deposited in site containers and/or mini-containers, 

which are provided and disposed by each Prime Contractor. All Prime Contractors are responsible to broom 
clean all areas at the end of each day. 

All Contractors will be responsible for dust control in connection with their work. Dust control methods are 

to be appropriate for the materials to be controlled an the location, subject to the approval of the Owner. 

Each Prime Contractor is to provide the Owner’s Representative with a list of key personnel (site 

superintendents, foremen and principals) along with addresses, telephone and cell/beeper numbers which 
are for emergency (twenty-four hour) notifications. 

Each Prime Contractor is to supply, and each employee is to wear, formal ID cards when on site. Each 

Prime Contractor shall provide cell phones for their key personnel and pay for the use charges for the life 
of the project. 

Each Prime Contractor must submit a site-specific safety plan and corporate safety plan within one (1) 

week after the Notice to Proceed. The plan must comply with OSHA standards. Each Prime Contractor 
must conduct a weekly safety meeting. Minutes to these meetings are to be forwarded to the Owner at 

each job meeting. 

 
One (1) week after Notice to Proceed, all Prime Contractors are to submit a “Site Safety and Logistics Plan.” 

Indicate in this plan delivery/removals access and traffic plan, refuse container location, and 
crane/picker/lifts location(s). Construction staging areas, if required, shall be indicated on a set of drawings. 

Location of site trailers is to be approved by the Owner. 

Mandatory Owner’s Representative – Contractor coordination meeting will be held once a week. All Prime 

Contractors are required to attend. 

All Prime Contractors will be required to have a representative on site to accept deliveries of equipment, 

materials and supplies. Deliveries arriving on site without a Contractor to accept will be turned away. The 
Owner will not sign delivery tickets. 

 

Contractors are to submit weekly Construction reports to Owner’s Representative, detailing manpower and 
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work activities on site. In addition, the Contractors are to submit Two (2) Week Look Ahead Schedules 

for upcoming work, based on the information contained in the master project schedule. These two week 
look ahead schedules will be reviewed at each progress meeting. 

Schedule of projected fabrication and delivery on long lead items to be submitted to the Scheduling 

Consultant together with the comprehensive list of work activities submitted under Section 01320. 

Parking is permitted within the construction site only. 

The Contractor is to issue RFI’s for requests on clarifications or questions on contract drawings and 

specifications, not contract terms, scheduling items, or general correspondence, or as a means to describe 
or request approval of alternative construction means, methods or concepts, substitution of materials, 

systems means and methods. CONTRACTOR is to fill these RFI’s out and send them DIRECTLY via email 

to the Owner’s Representative. 

Each Prime Contractor shall generate a complete “Submittal Log” within one (1) week of receipt of Notice 

to Proceed. This log is to list all required submittals specific to their trade, as detailed in the Project 
Manual/Specs. 

 
Each Prime Contractor is responsible to review, approve and stamp (“Reviewed and Approved by [Prime 

Contractor]”) all shop drawings, prior to submission to the Architect. The Architect will no review any shop 

drawings unless first reviewed and approved by said Prime Contractor. 
 

Submittals must be submitted by each Prime Contractor with a transmittal letter. 

All submittals that do not meet the above requirements will be immediately returned with no extension of 
time for required submittal. 

 

General requirements for submittals will be as follows: 

1. Each Prime Contractor shall submit to the Architect directly one (1) reproducible and five (5) 
copies of shop drawings/product information. 

2. After the Architect’s review, the Architect will send copies of the reviewed documents back to the 

Contractor. 

 

Each Prime Contractor will be responsible for distribution of their approved drawings/catalog cuts, in a 
timely manner to other Prime Contractors and Subcontractors for coordination of their work. Any additional 

cost generated due to lack of transfer of information will be borne by the Contractor responsible for 

distribution. In the event the Prime Contractor fails to distribute shop drawings/product information to 
other Prime Contractors, the Owner reserves the right to have the Architect make the necessary copies and 

ship via overnight delivery to the parties involved. Ass costs incurred will be back-charged to the Prime 
Contractor responsible for not distributing shop drawings/product information. 

The Prime Contractors are responsible for coordinating their work with all other Prime Contractors 

MILESTONE DATES 

Failure to meet milestone dates of the Project will jeopardize the overall Project Schedule. All costs due 
to delays in completion of the work for additional Owner’s Representative, Architect or Owners services 

beyond the specified work duration shall be borne by the Contractor(s) responsible for delays as per 

Article 8 in General Conditions of the contract for construction. 
 

The Contractor acknowledges that time is of the essence and shall supply substantial manpower as required 
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to meet the milestone dates. The Owner reserves the right to carry out work or augment labor force as 

required when, by the Owner’s judgment, it become apparent that milestone dates may not be met. 

TEST/INSPECTIONS 

1. In addition to the testing/inspection specified elsewhere, the Owner reserves the right to order 

additional special inspection testing and approval(s). If these additional special inspections, tests 
and/or approvals reveal a failure of the work to comply with the requirements of the Contract 

Documents, the Contractor shall bear all costs thereof. 

 

2. Each prime contractor shall furnish incidental labor to: 

a. Provide access to the work to be tested, sampled and inspected. 

 
b. Obtain and handle samples at the project site or at the source of the product to be 

tested. 

c. Facilitate inspections, samplings and tests. 

d. Coordinate with the Owner’s Representative and the approved testing lab and submit 
schedule of required tests one (1) week in advance. 

e. Coordinate inspections with the testing laboratory. 

3. Each Prime Contractor shall coordinate independent testing and inspections. If any Prime 

Contractor fails to coordinate such inspections and additional costs are incurred by the Owner, the 

Prime Contractor will be responsible for that inspection cost. Owner’s Representative shall be 
notified 48 hours prior to the need of testing. In the event the Contractor does not give proper 

notification and the work is done with no test, that Contractor will bear all costs for subsequent 
testing of installed materials. 

 
All testing costs will be paid for by the respective Prime Contractors. 

SCHEDULE OF VALUES 

Within one (1) week after the Notice of Award, each Prime Contractor shall submit a detailed billing 

breakdown on HUD 51001 form for approval by Owner’s Representative. No payments will be made until 
such billing breakdown is approved. 

The Schedule of Values will be reviewed and adjusted if necessary. Once approved, the schedule of Values 

is to be used for the monthly application for payment to the Town. The Schedule of Values will take into 
account and include at minimum the following items divided into separate distinct categories: 

1. Bond/Insurance based on actual invoice amount. 

2. Labor and material on line items as applicable. 

3. Submittals – 2% of contract sum. 



HEMPSTEAD HOUSING AUTHORITY 
REMOVAL AND REPLACEMENT OF FIRE ALARM 

SYSTEM  AT TOTTEN TOWERS 
AT GLADYS HOUSES 

GENERAL REQUIREMENTS (SPECIAL PROVISIONS FOR ALL CONSTRUCTION) 011002 - 8 

 

 

4. Punch List – 5% of contract sum. 
5. Close-Out documents/warranties – 5% of the contract sum. 
6. Allowances (if any) 

7. Alternates (if any) 

HOURS OF WORK 

All Contractors’ normal work hours shall be weekdays from 8:00 a.m. – 4:30 p.m. The Owner shall be 

notified 48 hours in advance of any Contractors’ request to work before or after normal work hours or 
during the weekend or holidays. 

 

END OF SECTION 011002 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Sections: 

1. Technical specification sections for specific requirements and limitations for substitutions. 

 

1.3 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed 
Project conditions, such as unavailability of product, regulatory changes, or unavailability 

of required warranty terms. 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to Contractor 

or Owner. 

 

1.4 SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product 

or fabrication or installation method to be replaced. Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form: Submit substitution request in writing to the Owner with a 

copy to the Construction Manager. 

 

2. Documentation: Show compliance with requirements for substitutions and the following, 
as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 

provided, if applicable. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 
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c. Detailed comparison of significant qualities of proposed substitution with those of 

the Work specified. Include annotated copy of applicable specification section. 

Significant qualities may include attributes such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 

features and requirements indicated. Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 

installation procedures. 
e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 

g. List of similar installations for completed projects with project names and addresses 

and names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 

i. Detailed comparison of Contractor's construction schedule using proposed 
substitution with products specified for the Work, including effect on the overall 

Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 

letterhead, stating date of receipt of purchase order, lack of availability, or delays in 

delivery. 
j. Cost information, including a proposal of change, if any, in the Contract Sum. 

k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 
with related materials, and is appropriate for applications indicated. 

l. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 

results. 

3. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution. 

Architect will notify Contractor through Construction Manager of acceptance or rejection of 

proposed substitution within 15 days of receipt of request, or seven days of receipt of 
additional information or documentation, whichever is later. 

a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's 
Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated. 

 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 

with related products and materials. Engage qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.6 PROCEDURES 

A. Coordination: Modify or adjust affected work as necessary to integrate work of the approved 
substitutions. 
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PART 2 - PRODUCTS 

 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately upon discovery of need for 

change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the following 

conditions are satisfied. If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Substitution request is fully documented and properly submitted. 

c. Requested substitution will not adversely affect Contractor's construction schedule. 

d. Requested substitution has received necessary approvals of authorities having 
jurisdiction. 

e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 

g. Requested substitution provides specified warranty. 

h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

 

B. Substitutions for Convenience: Architect will consider requests for substitution if received within 

60 days after the Notice of Award. Requests received after that time may be considered or 
rejected at discretion of Architect. 

 
1. Conditions: Architect will consider Contractor's request for substitution when the following 

conditions are satisfied. If the following conditions are not satisfied, Architect will return 

requests without action, except to record noncompliance with these requirements: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 

Owner must assume. Owner's additional responsibilities may include compensation 
to Architect for redesign and evaluation services, increased cost of other 

construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Substitution request is fully documented and properly submitted. 

e. Requested substitution will not adversely affect Contractor's construction schedule. 

f. Requested substitution has received necessary approvals of authorities having 
jurisdiction. 

g. Requested substitution is compatible with other portions of the Work. 
h. Requested substitution has been coordinated with other portions of the Work. 

i. Requested substitution provides specified warranty. 

j. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 
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PART 3 - EXECUTION (Not Used)  

END OF SECTION 012500 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 

including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 

3. Coordination drawings. 
4. Requests for Information (RFIs). 
5. Project meetings. 

B. Each contractor shall participate in coordination requirements. Certain areas of responsibility are 
assigned to a specific contractor. 

C. Related Sections: 

1. Division 01 Section "Construction Progress Documentation" for preparing and submitting 
Contractor's construction schedule. 

 

1.3 DEFINITIONS 

A. RFI: Request from Owner, Construction Manager, Architect, or Contractor seeking information 
from each other during construction. 

 

1.4 COORDINATION 
 

A. Coordination: Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations, included in different Sections, that depend on each other for proper 

installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 

or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 

accessibility for required maintenance, service, and repair. 
3. Make adequate provisions to accommodate items scheduled for later installation. 
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B. Coordination: Each contractor shall coordinate its construction operations with those of other 

contractors and entities to ensure efficient and orderly installation of each part of the Work. Each 

contractor shall coordinate its operations with operations, included in different Sections, that 
depend on each other for proper installation, connection, and operation. 

 
1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure maximum 

performance and accessibility for required maintenance, service, and repair. 
3. Make adequate provisions to accommodate items scheduled for later installation. 

C. Prepare memoranda for distribution to each party involved, outlining special procedures required 
for coordination. Include such items as required notices, reports, and list of attendees at 

meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required. 

D. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other Owner employed contractors 

to avoid conflicts and to ensure orderly progress of the Work. Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 

7. Project closeout activities. 
8. Startup and adjustment of systems. 

9. Project closeout activities. 

 
1.5 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings in accordance with requirements 

in individual Sections, where installation is not completely shown on Shop Drawings, where limited 

space availability necessitates coordination, or if coordination is required to facilitate integration 
of products and materials fabricated or installed by more than one entity. 

 
 

1. Review: Architect will review coordination drawings to confirm that the Work is being 

coordinated, but not for the details of the coordination, which are the Contractor's 
responsibility. If the Architect determines that the coordination drawings are not being 

prepared in sufficient scope or detail, or are otherwise deficient, the Architect will so inform 
the Contractor, who shall make changes as directed and resubmit. 

2. Coordination Drawing Prints: Prepare coordination drawing prints in accordance with 

project "Submittal Procedures." 
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1.6 KEY PERSONNEL 

A. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key 

personnel assignments, including superintendent and other personnel in attendance at Project 

site. Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home, office, and cellular telephone numbers and email addresses. Provide 

names, addresses, and telephone numbers of individuals assigned as standbys in the absence of 
individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office and by each 

temporary telephone. Keep list current at all times. 

 
1.7 REQUESTS FOR INFORMATION (RFIs) 

 

A. General: Immediately on discovery of the need for additional information or interpretation of the 
Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor 

with no response. 
2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

work or work of subcontractors. 

 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 

3. Date. 
4. Name of Contractor. 

5. Name of Architect and Construction Manager. 
6. RFI number, numbered sequentially. 
7. RFI subject. 

8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 

10. Field dimensions and conditions, as appropriate. 

11. Contractor's suggested resolution. If Contractor's solution(s) impacts the Contract Time 
or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature. 

13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. RFI Forms: Software-generated form with substantially the same content as indicated above, 

acceptable to Architect. 

D. Architect's and Construction Manager's Action: Architect and Construction Manager will review 
each RFI, determine action required, and respond. Allow seven working days for Architect's 
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response for each RFI. RFIs received by Architect or Construction Manager after 1:00 p.m. will 

be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 

c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or inaccurately prepared RFIs. 

 

2. Architect's action may include a request for additional information, in which case 

Architect's time for response will date from time of receipt of additional information. 
3. Architect's action on RFIs that may result in a change to the Contract Time or the 

Contract Sum may be eligible for Contractor to submit Change Proposal. 

a. If Contractor believes the RFI response warrants change in the Contract Time or the 
Contract Sum, notify Architect and Construction Manager in writing within 10 days 

of receipt of the RFI response. 

E. On receipt of Architect's and Construction Manager's action, update the RFI log and immediately 

distribute the RFI response to affected parties. Review response and notify Architect and 
Construction Manager within seven days if Contractor disagrees with response. 

F. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log weekly. Software log with not less than the following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect and Construction Manager. 

4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 

6. Date the RFI was submitted. 
7. Date Architect's and Construction Manager's response was received. 

8. Identification of related Minor Change in the Work, Construction Change Directive, and 
Proposal Request, as appropriate. 

9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 

 

1.8 PROJECT MEETINGS 

A. General: Construction Manager will schedule and conduct meetings and conferences at Project 

site, unless otherwise indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting. Notify Owner and Architect of scheduled 

meeting dates and times. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
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3. Minutes: Entity responsible for conducting meeting will record significant discussions and 

agreements achieved. Distribute the meeting minutes to everyone concerned, including 

Owner, Construction Manager, and Architect, within three days of the meeting. 

B. Preconstruction Conference: Construction Manager will schedule and conduct a preconstruction 
conference before starting construction, at a time convenient to Owner and Architect, but no later 

than 15 days after execution of the Agreement. 

1. Conduct the conference to review responsibilities and personnel assignments. 

2. Attendees: Authorized representatives of Owner, Construction Manager, Architect, and 
their consultants; Contractor and its superintendent; major subcontractors; suppliers; and 

other concerned parties shall attend the conference. Participants at the conference shall 
be familiar with Project and authorized to conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 

d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 

g. Procedures for RFIs. 
h. Procedures for testing and inspecting. 

i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 

k. Submittal procedures. 
l. Sustainable design requirements. 
m. Preparation of record documents. 

n. Use of the premises. 
o. Work restrictions. 

p. Working hours. 
q. Owner's occupancy requirements. 
r. Responsibility for temporary facilities and controls. 

s. Procedures for moisture and mold control. 
t. Procedures for disruptions and shutdowns. 

u. Construction waste management and recycling. 
v. Parking availability. 
w. Office, work, and storage areas. 

x. Equipment deliveries and priorities. 
y. First aid. 

z. Security. 
aa. Progress cleaning. 

 

4. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 

affected by the installation and its coordination or integration with other materials and 



HEMPSTEAD HOUSING AUTHORITY 
REMOVAL AND REPLACEMENT OF FIRE ALARM 

SYSTEM AT TOTTEN TOWERS 
AT GLADYS HOUSES 

PROJECT MANAGEMENT AND COORDINATION 013100 - 6 

 

 

installations that have preceded or will follow, shall attend the meeting. Advise Architect, 

Construction Manager of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

 
a. Contract Documents. 
b. Options. 

c. Related RFIs. 
d. Related Change Orders. 

e. Purchases. 
f. Deliveries. 

g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 

j. Compatibility problems. 
k. Time schedules. 

l. Weather limitations. 
m. Manufacturer's written recommendations. 
n. Warranty requirements. 

o. Compatibility of materials. 
p. Acceptability of substrates. 

q. Temporary facilities and controls. 
r. Space and access limitations. 

s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 

u. Installation procedures. 

v. Coordination with other work. 
w. Required performance results. 

x. Protection of adjacent work. 

y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 

required corrective measures and actions. 
4. Reporting: Distribute minutes of the meeting to each party present and to other parties 

requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate 

whatever actions are necessary to resolve impediments to performance of the Work and 
reconvene the conference at earliest feasible date. 

D. Project Closeout Conference: Construction Manager will schedule and conduct a Project closeout 

conference, at a time convenient to Owner and Architect, but no later than 30 days prior to the 
scheduled date of Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 

closeout. 
2. Attendees: Authorized representatives of Owner, Construction Manager, Architect, and 

their consultants; Contractor and its superintendent; major subcontractors; suppliers; and 

other concerned parties shall attend the meeting. Participants at the meeting shall be 
familiar with Project and authorized to conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect or delay Project closeout, including 

the following: 
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a. Preparation of record documents. 

b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 
c. Submittal of written warranties. 

d. Requirements for preparing sustainable design documentation. 
e. Requirements for preparing operations and maintenance data. 

f. Requirements for demonstration and training. 
g. Preparation of Contractor's punch list. 

h. Procedures for processing Applications for Payment at Substantial Completion and 
for final payment. 

i. Submittal procedures. 

j. Coordination of separate contracts. 
k. Owner's partial occupancy requirements. 

l. Installation of Owner's furniture, fixtures, and equipment. 
m. Responsibility for removing temporary facilities and controls. 

 

4. Minutes: Entity conducting meeting will record and distribute meeting minutes. 

E. Progress Meetings: Construction Manager will conduct progress meetings at regular intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 

2. Attendees: In addition to representatives of Owner, Construction Manager, and Architect, 

each contractor, subcontractor, supplier, and other entity concerned with current progress 
or involved in planning, coordination, or performance of future activities shall be 

represented at these meetings. All participants at the meeting shall be familiar with Project 

and authorized to conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 

appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind schedule, 

in relation to Contractor's construction schedule. Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to do 

so. Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

 

1) Review schedule for next period. 
 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 

4) Deliveries. 
5) Off-site fabrication. 

6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 

9) Progress cleaning. 
10) Quality and work standards. 

11) Status of correction of deficient items. 
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12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 

15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 

18) Documentation of information for payment requests. 

4. Minutes: Entity responsible for conducting the meeting will record and distribute the 

meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. Issue 

revised schedule concurrently with the report of each meeting. 

 

PART 2 - EXECUTION (Not Used)  

END OF SECTION 013100 
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SECTION 017329 - CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 

 

1. Divisions 02 through 49 Sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the Work. 

 
1.3 DEFINITIONS 

 

A. Cutting: Removal of in-place construction necessary to permit installation or performance of other 
Work. 

B. Patching: Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 

 

1.4 SUBMITTALS 

A. Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days before 
the time cutting and patching will be performed, requesting approval to proceed. Include the 

following information: 

1. Extent: Describe cutting and patching, show how they will be performed, and indicate why 
they cannot be avoided. 

2. Changes to In-Place Construction: Describe anticipated results. Include changes to 

structural elements and operating components as well as changes in building's appearance 

and other significant visual elements. 
3. Products: List products to be used and firms or entities that will perform the Work. 

4. Dates: Indicate when cutting and patching will be performed. 

5. Utility Services and Mechanical/Electrical Systems: List services/systems that cutting and 
patching procedures will disturb or affect. List services/systems that will be relocated and 

those that will be temporarily out of service. Indicate how long services/systems will be 
disrupted. 



 

CUTTING AND PATCHING 017329 - 2 

HEMPSTEAD HOUSING AUTHORITY 

 REMOVAL AND REPLACEMENT OF FIRE ALARM SYSTEM 
AT TOTTEN TOWERS  

 

6. Structural Elements: Where cutting and patching involve adding reinforcement to 

structural elements, submit details and engineering calculations showing integration of 

reinforcement with original structure. 

7. Construction Manager's Approval: Obtain approval of cutting and patching proposal before 
cutting and patching. Approval does not waive right to later require removal and 

replacement of unsatisfactory work. 

 
1.5 QUALITY ASSURANCE 

A. Structural Elements: Do not cut and patch structural elements in a manner that could change 

their load-carrying capacity or load-deflection ratio. 

B. Operational Elements: Do not cut and patch operating elements and related components in a 

manner that results in reducing their capacity to perform as intended or that results in increased 

maintenance or decreased operational life or safety. Operating elements include the following: 
 

1. Primary operational systems and equipment. 
2. Air or smoke barriers. 

3. Fire-suppression systems. 
4. Mechanical systems piping and ducts. 
5. Control systems. 

6. Communication systems. 
7. Conveying systems. 

8. Electrical wiring systems. 

C. Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components in 
a manner that could change their load-carrying capacity, that results in reducing their capacity to 

perform as intended, or that results in increased maintenance or decreased operational life or 
safety. Miscellaneous elements include the following: 

 
1. Water, moisture, or vapor barriers. 

2. Membranes and flashings. 

3. Equipment supports. 
4. Piping, ductwork, vessels, and equipment. 
5. Noise- and vibration-control elements and systems. 

 

D. Visual Requirements: Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic 

qualities. Remove and replace construction that has been cut and patched in a visually 

unsatisfactory manner. 

E. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved 
in cutting and patching, including mechanical and electrical trades. Review areas of potential 

interference and conflict. Coordinate procedures and resolve potential conflicts before 
proceeding. 



 

CUTTING AND PATCHING 017329 - 3 

HEMPSTEAD HOUSING AUTHORITY 

 REMOVAL AND REPLACEMENT OF FIRE ALARM SYSTEM 
AT TOTTEN TOWERS  

 

1.6 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 

during cutting and patching operations, by methods and with materials so as not to void existing 

warranties. 

 
PART 2 – PRODUCTS 

 
2.1 MATERIALS 

 

A. General: Comply with requirements specified in other Sections. 

B. In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use 
materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 

installed, will match the visual and functional performance of in-place materials. 

 
 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility: Before patching, verify compatibility with and suitability of substrates, 

including compatibility with in-place finishes or primers. 
2. Proceed with installation only after unsafe or unsatisfactory conditions have been 

corrected. 

 

3.2 PREPARATION 
 

A. Temporary Support: Provide temporary support of Work to be cut. 

B. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide 

protection from adverse weather conditions for portions of Project that might be exposed during 
cutting and patching operations. 

C. Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

D. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are 

required to be removed, relocated, or abandoned, bypass such services/systems before cutting 
to minimize interruption to occupied areas. 



 

CUTTING AND PATCHING 017329 - 1 

HEMPSTEAD HOUSING AUTHORITY 

 REMOVAL AND REPLACEMENT OF FIRE ALARM SYSTEM 
AT TOTTEN TOWERS  

 

3.3 PERFORMANCE 

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching 

at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance of 

other construction and subsequently patch as required to restore surfaces to their original 
condition. 

B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or adjoining 

construction. If possible, review proposed procedures with original Installer; comply with original 

Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not hammering 

and chopping. Cut holes and slots as small as possible, neatly to size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-
core drill. 

4. Excavating and Backfilling: Comply with requirements in applicable Division 31 Sections where 

required by cutting and patching operations. 
5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed. 

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of 
moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 

following performance of other Work. Patch with durable seams that are as invisible as possible. 
Provide materials and comply with installation requirements specified in other Sections. 

1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate 

integrity of installation. 
2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into 

retained adjoining construction in a manner that will eliminate evidence of patching and 

refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 
b. Restore damaged pipe covering to its original condition. 

 
3. Floors and Walls: Where walls or partitions that are removed extend one finished area into 

another, patch and repair floor and wall surfaces in the new space. Provide an even surface 

of uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings 
and replace with new materials, if necessary, to achieve uniform color and appearance. 

a. Where patching occurs in a painted surface, apply primer and intermediate paint coats 
over the patch and apply final paint coat over entire unbroken surface. 

END OF SECTION 017329 
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SECTION 284621.11 - ADDRESSABLE FIRE-ALARM SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Addressable fire-alarm system. 
2. Fire-alarm control unit (FACU). 
3. Manual fire-alarm boxes. 
4. System smoke detectors. 
5. Duct smoke detectors. 
6. Carbon monoxide detectors. 
7. Heat detectors. 
8. Fire-alarm notification appliances. 
9. Fire-alarm remote annunciators. 
10. Fire-alarm addressable interface devices. 
11. Digital alarm communicator transmitters (DACTs). 

1.2 DEFINITIONS 

A. DACT: Digital alarm communicator transmitter. 

B. EMT: Electrical metallic tubing. 

C. FACU: Fire-alarm control unit. 

D. NICET: National Institute for Certification in Engineering Technologies. 

E. PC: Personal computer. 

F. Voltage Class: For specified circuits and equipment, voltage classes are defined as follows: 

1. Control Voltage: Listed and labeled for use in remote-control, signaling, and power-
limited circuits supplied by a Class 2 or Class 3 power supply having rated output not 
greater than 150 V and 5 A, allowing use of alternate wiring methods complying with 
NFPA 70, Article 725. 

2. Low Voltage: Listed and labeled for use in circuits supplied by a Class 1 or other power 
supply having rated output not greater than 1000 V, requiring use of wiring methods 
complying with NFPA 70, Article 300, Part I. 

1.3 ACTION SUBMITTALS 

A. Approved Permit Submittal: Submittals must be approved by authorities having jurisdiction 
prior to submitting them to Architect. 

DesiderioA
CODE SHEET
TOWERS
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B. Product Data: For each type of product, including furnished options and accessories. 

1. Include construction details, material descriptions, dimensions, profiles, and finishes. 
2. Include rated capacities, operating characteristics, and electrical characteristics. 

C. Shop Drawings: For fire-alarm system. 

1. Comply with recommendations and requirements in "Documentation" section of 
"Fundamentals" chapter in NFPA 72. 

2. Include plans, elevations, sections, and details, including details of attachments to other 
Work. 

3. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 
clearances, method of field assembly, components, and locations. Indicate conductor 
sizes, indicate termination locations and requirements, and distinguish between factory 
and field wiring. 

4. Annunciator panel details as required by authorities having jurisdiction. 
5. Detail assembly and support requirements. 
6. Include voltage drop calculations for notification-appliance circuits. 
7. Include battery-size calculations. 
8. Include input/output matrix. 
9. Include written statement from manufacturer that equipment and components have been 

tested as a system and comply with requirements in this Section and in NFPA 72. 
10. Include performance parameters and installation details for each detector. 
11. Verify that each duct detector is listed for complete range of air velocity, temperature, 

and humidity possible when air-handling system is operating. 
12. Provide control wiring diagrams for fire-alarm interface to HVAC; coordinate location of 

duct smoke detectors and access to them. 

a. Show critical dimensions that relate to placement and support of sampling tubes, 
detector housing, and remote status and alarm indicators. 

b. Show field wiring and equipment required for HVAC unit shutdown on alarm. 
c. Locate detectors in accordance with manufacturer's written instructions. 

13. Include floor plans to indicate final outlet locations showing address of each addressable 
device. Show size and route of cable and conduits and point-to-point wiring diagrams. 

D. Delegated Design Submittal: For notification appliances and smoke and heat detectors, in 
addition to submittals listed above, indicate compliance with performance requirements and 
design criteria, including analysis data signed and sealed by qualified professional engineer 
responsible for their preparation. 

1. Drawings showing location of each notification appliance and smoke and heat detector, 
ratings of each, and installation details as needed to comply with listing conditions of 
device. 

2. Design Calculations: Calculate requirements for selecting spacing and sensitivity of 
detection, complying with NFPA 72. Calculate spacing and intensities for strobe signals 
and sound-pressure levels for audible appliances. 

3. Indicate audible appliances required to produce square wave signal per NFPA 72. 

DesiderioA
SPECS
TOWERS
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1.4 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

B. Qualification Statements: For Installer. 

C. Sample Warranty: Submittal must include line item pricing for replacement parts and labor. 

1.5 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For fire-alarm systems and components to include in 
emergency, operation, and maintenance manuals. 

1. In addition to items specified in Section 017823 "Operation and Maintenance Data," 
include the following and deliver copies to authorities having jurisdiction: 

a. Comply with "Records" section of "Inspection, Testing and Maintenance" chapter 
in NFPA 72. 

b. Provide "Fire-Alarm System Record of Completion Documents" in accordance 
with "Completion Documents" Article in "Documentation" section of 
"Fundamentals" chapter in NFPA 72. 

c. Complete wiring diagrams showing connections between devices and equipment. 
Each conductor must be numbered at every junction point with indication of 
origination and termination points. 

d. Riser diagram. 
e. Device addresses. 
f. Record copy of site-specific software. 
g. Provide "Inspection and Testing Form" in accordance with "Inspection, Testing 

and Maintenance" chapter in NFPA 72, and include the following: 

1) Equipment tested. 
2) Frequency of testing of installed components. 
3) Frequency of inspection of installed components. 
4) Requirements and recommendations related to results of maintenance. 
5) Manufacturer's user training manuals. 

h. Manufacturer's required maintenance related to system warranty requirements. 
i. Abbreviated operating instructions for mounting at FACU and each annunciator 

unit. 

B. Software and Firmware Operational Documentation: 

1. Software operating and upgrade manuals. 
2. Program Software Backup: On USB media. 
3. Device address list. 
4. Printout of software application and graphic screens. 
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1.6 QUALITY ASSURANCE 

A. Installer Qualifications: 

1. Personnel must be trained and certified by manufacturer for installation of units required 
for this Project. 

2. Installation must be by personnel certified by NICET as fire-alarm Level IV technician. 
3. Obtain certification by NRTL in accordance with NFPA 72. 
4. Licensed or certified by authorities having jurisdiction. 

1.7 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace fire-alarm system equipment and 
components that fail because of defects in materials or workmanship within specified warranty 
period. 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 ADDRESSABLE FIRE-ALARM SYSTEM 

A. Description: 

1. Noncoded, UL-certified addressable system, with multiplexed signal transmission and 
speaker-and-strobe notification for evacuation. 

B. Performance Criteria: 

1. Regulatory Requirements: 

a. Fire-Alarm Components, Devices, and Accessories: Listed and labeled by a NRTL 
in accordance with NFPA 70 for use with selected fire-alarm system and marked 
for intended location and application. 

2. General Characteristics: 

a. Automatic sensitivity control of certain smoke detectors. 
b. Fire-alarm signal initiation must be by one or more of the following devices and 

systems: 

1) Manual stations. 
2) Heat detectors. 
3) Smoke detectors. 
4) Duct smoke detectors. 
5) Carbon monoxide detectors. 
6) Combustible gas detectors. 
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7) Automatic sprinkler system water flow. 

c. Fire-alarm signal must initiate the following actions: 

1) Continuously operate alarm notification appliances. 
2) Identify alarm and specific initiating device at FACU and remote 

annunciators. 
3) Transmit alarm signal to remote alarm receiving station. 
4) Unlock electric door locks in designated egress paths. 
5) Release fire and smoke doors held open by magnetic door holders. 
6) Activate alarm communication system. 
7) Switch HVAC equipment controls to fire-alarm mode. 
8) Close smoke dampers in air ducts of designated air-conditioning duct 

systems. 
9) Recall elevators to primary or alternate recall floors. 
10) Activate elevator power shunt trip. 
11) Record events in system memory. 
12) Record events by system printer. 
13) Indicate device in alarm on graphic annunciator. 

d. Supervisory signal initiation must be by one or more of the following devices and 
actions: 

1) Valve supervisory switch. 
2) High- or low-air-pressure switch of dry-pipe sprinkler system. 
3) Elevator shunt-trip supervision. 

e. System trouble signal initiation must be by one or more of the following devices 
and actions: 

1) Open circuits, shorts, and grounds in designated circuits. 
2) Opening, tampering with, or removing alarm-initiating and supervisory 

signal-initiating devices. 
3) Loss of communication with addressable sensor, input module, relay, 

control module, remote annunciator, printer interface, or Ethernet module. 
4) Loss of primary power at FACU. 
5) Ground or single break in internal circuits of FACU. 
6) Abnormal ac voltage at FACU. 
7) Break in standby battery circuitry. 
8) Failure of battery charging. 
9) Abnormal position of switch at FACU or annunciator. 

f. System Printer: 

1) Printer must be listed and labeled as integral part of fire-alarm system. 

g. Device Guards: 

1) Description: Welded wire mesh of size and shape for manual station, smoke 
detector, gong, or other device requiring protection. 
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a) Factory fabricated and furnished by device manufacturer. 
b) Finish: Paint of color to match protected device. 

h. Document Storage Box: 

1) Description: Enclosure to accommodate standard 8-1/2-by-11 inch (216-by-
279 mm) manuals and loose document records. Legend sheet will be 
permanently attached to door for system required documentation, key 
contacts, and system information. Provide two key ring holders with 
location to mount standard business cards for key contact personnel. 

2) Material and Finish: 18-gauge cold-rolled steel; four mounting holes. 
3) Color: Red powder-coat epoxy finish. 
4) Labeling: Permanently screened with 1 inch (25 mm) high lettering 

"SYSTEM RECORD DOCUMENTS" with white indelible ink. 
5) Security: Locked with 3/4 inch (19 mm) barrel lock. Provide solid 12 inch 

(304 mm) stainless steel piano hinge. 

2.2 FIRE-ALARM CONTROL UNIT (FACU) 

A. Description: Field-programmable, microprocessor-based, modular, power-limited design with 
electronic modules.  

Manufacturers:  

1. System Sensor. 

2. Siemens. 

3. Honeywell. 

4. Simplex. 

5. Edwards. 

     

B. Performance Criteria: 

1. Regulatory Requirements: Comply with NFPA 72 and UL 864. 
2. General Characteristics: 

a. System software and programs must be held in nonvolatile flash, electrically 
erasable, programmable, read-only memory, retaining information through failure 
of primary and secondary power supplies. 

b. Include real-time clock for time annotation of events on event recorder and printer. 
c. Provide communication between FACU and remote circuit interface panels, 

annunciators, and displays. 
d. FACU must be listed for connection to central-station signaling system service. 
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e. Provide nonvolatile memory for system database, logic, and operating system and 
event history. System must require no manual input to initialize in the event of 
complete power down condition. FACU must provide minimum 500-event history 
log. 

f. Addressable Initiation Device Circuits: FACU must indicate which communication 
zones have been silenced and must provide selective silencing of alarm notification 
appliance by building communication zone. 

1) Addressable Control Circuits for Operation of Notification Appliances and 
Mechanical Equipment: FACU must be listed for releasing service. 

g. Fire-Alarm Annunciator: Arranged for interface between human operator at FACU 
and addressable system components including annunciation and supervision. 
Display alarm, supervisory, and component status messages and programming and 
control menu. 

1) Annunciator and Display: LCD, 80 characters, minimum. 

h. Alphanumeric Display and System Controls: Arranged for interface between 
human operator at FACU and addressable system components including 
annunciation and supervision. Display alarm, supervisory, and component status 
messages and programming and control menu. 

1) Annunciator and Display: LCD, three line(s) of 80 characters, minimum. 
2) Keypad: Arranged to permit entry and execution of programming, display, 

and control commands and to indicate control commands to be entered into 
system for control of smoke-detector sensitivity and other parameters]. 

i. Initiating-Device, Notification-Appliance, and Signaling-Line Circuits: 

1) Pathway Class Designations: NFPA 72, Class A. 
2) Install no more than 100 addressable devices on each signaling-line circuit. 
3) Install fault circuit isolators to comply with circuit performance 

requirements of NFPA 72 or with manufacturer's written instructions, 
whichever is more conservative. 

j. Serial Interfaces: 

1) One dedicated RS 485 port for central-station operation using point 
ID DACT. 

2) One RS 485 port for remote annunciators, Ethernet module, or multi-
interface module (printer port). 

3) One USB port for PC configuration. 

k. Notification-Appliance Circuit: 

1) Audible appliances must sound in three-pulse temporal pattern, as defined in 
NFPA 72. 

2) Visual alarm appliances must flash in synchronization where multiple 
appliances are in same field of view, as defined in NFPA 72. 
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l. Elevator Recall: Initiate by one of the following alarm-initiating devices: 

1) Elevator lobby detectors except lobby detector on designated floor. 
2) Smoke detectors in elevator machine room. 
3) Smoke detectors in elevator hoistway. 

m. Elevator controller must be programmed to move cars to alternate recall floor if 
lobby detectors located on designated recall floors are activated. 

n. Water-flow alarm connected to sprinkler in elevator shaft and elevator machine 
room must shut down elevators associated with location without time delay. 

1) Water-flow switch associated with sprinkler in elevator pit may have delay 
to allow elevators to move to designated floor. 

o. Transmission to Remote Alarm Receiving Station: Automatically transmit alarm, 
supervisory, and trouble signals to remote alarm station. 

p. Printout of Events: On receipt of signal, print alarm, supervisory, and trouble 
events. Identify zone, device, and function. Include type of signal (alarm, 
supervisory, or trouble) and date and time of occurrence. Differentiate alarm 
signals from other printed indications. Also, print system reset event, including 
same information for device, location, date, and time. Commands initiate printing 
of list of existing alarm, supervisory, and trouble conditions in system and 
historical log of events. 

q. Primary Power: 24 V(dc) obtained from 120 V(ac) service and power-supply 
module. Initiating devices, notification appliances, signaling lines, trouble signals, 
and digital alarm radio transmitters must be powered by 24 V(dc) source. 

r. Alarm current draw of entire fire-alarm system must not exceed 80 percent of 
power-supply module rating. 

s. Secondary Power: 24 V(dc) supply system with batteries, automatic battery 
charger, and automatic transfer switch. 

t. Batteries: Sealed lead calcium. 

2.3 MANUAL FIRE-ALARM BOXES 

A. General Requirements for Manual Fire-Alarm Boxes: Comply with UL 38. Boxes must be 
finished in red with molded, raised-letter operating instructions in contrasting color; must show 
visible indication of operation; and must be mounted on recessed outlet box. If indicated as 
surface mounted, provide manufacturer's surface back box. 
1. Double-action mechanism requiring two actions to initiate alarm, pull-lever type; with 

integral addressable module arranged to communicate manual-station status (normal, 
alarm, or trouble) to FACU. 

2. Station Reset: Key- or wrench-operated switch. 
3. Indoor Protective Shield: Factory-fabricated, clear plastic enclosure hinged at top to 

permit lifting for access to initiate alarm. Lifting cover actuates integral battery-powered 
audible horn intended to discourage false-alarm operation. 

4. Able to perform at up to 90 percent relative humidity at 90 deg F (32 deg C) temperature. 
5. Able to be used in indoor areas. 
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2.4 SYSTEM SMOKE DETECTORS 

A. Photoelectric Smoke Detectors: 
1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

b. General Characteristics: 

1) Detectors must be two-wire type. 
2) Integral Addressable Module: Arranged to communicate detector status 

(normal, alarm, or trouble) to FACU. 
3) Base Mounting: Detector and associated electronic components must be 

mounted in twist-lock module that connects to fixed base. Provide terminals 
in fixed base for connection to building wiring. 

4) Self-Restoring: Detectors do not require resetting or readjustment after 
actuation to restore them to normal operation. 

5) Integral Visual-Indicating Light: LED type, indicating detector has 
operated and power-on status. 

6) Detector address must be accessible from FACU and must be able to 
identify detector's location within system and its sensitivity setting. 

7) Operator at FACU, having designated access level, must be able to manually 
access the following for each detector: 

a) Primary status. 
b) Device type. 
c) Present average value. 
d) Present sensitivity selected. 
e) Sensor range (normal, dirty, etc.). 

8) Detector must have functional humidity range within 10 to 90 percent 
relative humidity. 

9) Color: White. 
10) Remote Control: Unless otherwise indicated, detectors must be digital-

addressable type, individually monitored at FACU for calibration, 
sensitivity, and alarm condition and individually adjustable for sensitivity by 
FACU. 

11) Multiple levels of detection sensitivity for each sensor. 
12) Sensitivity levels based on time of day. 

2.5 DUCT SMOKE DETECTORS 

A. Description: Photoelectric-type, duct-mounted smoke detector. 

B. Performance Criteria: 

1. Regulatory Requirements: 
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a. NFPA 72. 

2. General Characteristics: 

a. Detectors must be two-wire type. 
b. Integral Addressable Module: Arranged to communicate detector status (normal, 

alarm, or trouble) to FACU. 
c. Self-Restoring: Detectors do not require resetting or readjustment after actuation to 

restore them to normal operation. 
d. Integral Visual-Indicating Light: LED type, indicating detector has operated and 

power-on status. 
e. Detector address must be accessible from FACU and must be able to identify 

detector's location within system and its sensitivity setting. 
f. Operator at FACU, having designated access level, must be able to manually 

access the following for each detector: 

1) Primary status. 
2) Device type. 
3) Present average value. 
4) Present sensitivity selected. 
5) Sensor range (normal, dirty, etc.). 

g. Weatherproof Duct Housing Enclosure: NEMA 250, Type 4X; NRTL listed for 
use with supplied detector for smoke detection in HVAC system ducts. 

h. Each sensor must have multiple levels of detection sensitivity. 
i. Sampling Tubes: Design and dimensions as recommended by manufacturer for 

specific duct size, air velocity, and installation conditions where applied. 
j. Relay Fan Shutdown: Fully programmable relay rated to interrupt fan motor-

control circuit. 

2.6 CARBON MONOXIDE DETECTORS 

A. Description: Carbon monoxide detector listed for connection to fire-alarm system. 

B. Performance Criteria: 

1. Regulatory Requirements: 

a. NFPA 72 
b. NFPA 720. 
c. UL 2075. 

2. General Characteristics: 

a. Mounting: Adapter plate for outlet box mounting. 
b. Testable by introducing test carbon monoxide into sensing cell. 
c. Detector must provide alarm contacts and trouble contacts. 
d. Detector must send trouble alarm when nearing end-of-life, power supply 

problems, or internal faults. 
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e. Locate, mount, and wire in accordance with manufacturer's written instructions. 
f. Provide means for addressable connection to fire-alarm system. 
g. Test button simulates alarm condition. 

2.7 HEAT DETECTORS 

A. Combination-Type Heat Detectors: 
1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 
2) UL 521. 

b. General Characteristics: 

1) Temperature sensors must test for and communicate sensitivity range of 
device. 

c. Actuated by fixed temperature of 135 deg F (57 deg C. 
d. Mounting: Twist-lock base interchangeable with smoke-detector bases. 
e. Integral Addressable Module: Arranged to communicate detector status (normal, 

alarm, or trouble) to FACU. 
f. Detector must have functional humidity range of 10 to 90 percent relative 

humidity. 
g. Color: White. 

2.8 FIRE-ALARM NOTIFICATION APPLIANCES 

A. Fire-Alarm Audible Notification Appliances: 
1. Description: Speakers, Horns, bells, or other notification devices that cannot output voice 

messages. 
2. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

b. General Characteristics: 

1) Individually addressed, connected to signaling-line circuit, equipped for 
mounting as indicated, and with screw terminals for system connections. 

2) Chimes, Low-Level Output: Vibrating type, 75 dB(A-weighted) minimum 
rated output. 

3) Combination Devices: Factory-integrated audible and visible devices in 
single-mounting assembly, equipped for mounting as indicated, and with 
screw terminals for system connections. 
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B. Fire-Alarm Visible Notification Appliances: 
1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 
2) UL 1971. 

b. General Characteristics: 

1) Rated Light Output: 
a) 15/30/75/110 cd, selectable in field. 

2) Clear or nominal white polycarbonate lens mounted on aluminum faceplate. 
3) Mounting: Wall mounted unless otherwise indicated. 
4) For units with guards to prevent physical damage, light output ratings must 

be determined with guards in place. 
5) Flashing must be in temporal pattern, synchronized with other units. 
6) Strobe Leads: Factory connected to screw terminals. 
7) Mounting Faceplate: Factory finished, red. 

2.9 FIRE-ALARM REMOTE ANNUNCIATORS 

A. Performance Criteria: 

1. Regulatory Requirements: 

a. NFPA 72. 

2. General Characteristics: 

a. Annunciator functions must match those of FACU for alarm, supervisory, and 
trouble indications. Manual switching functions must match those of FACU, 
including acknowledging, silencing, resetting, and testing. 

1) Mounting: Surface cabinet, NEMA 250, Type 1. 

b. Display Type and Functional Performance: Alphanumeric display and LED 
indicating lights must match those of FACU. Provide controls to acknowledge, 
silence, reset, and test functions for alarm, supervisory, and trouble signals. 

2.10 FIRE-ALARM ADDRESSABLE INTERFACE DEVICES 

A. Performance Criteria: 

1. Regulatory Requirements: 

a. NFPA 72. 
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2. General Characteristics: 

a. Include address-setting means on module. 
b. Store internal identifying code for control panel use to identify module type. 
c. Listed for controlling HVAC fan motor controllers. 
d. Monitor Module: Microelectronic module providing system address for alarm-

initiating devices for wired applications with normally open contacts. 
e. Integral Relay: Capable of providing direct signal to elevator controller to initiate 

elevator recall and/or to circuit-breaker shunt trip for power shutdown. 

1) Allow control panel to switch relay contacts on command. 
2) Have minimum of two normally open and two normally closed contacts 

available for field wiring. 

f. Control Module: 

1) Operate notification devices. 
2) Operate solenoids for use in sprinkler service. 

2.11 DIGITAL ALARM COMMUNICATOR TRANSMITTERS (DACTs) 

A. Performance Criteria: 

1. Regulatory Requirements: 

a. NFPA 72. 

2. General Characteristics: 

a. DACT must be acceptable to remote central station and must be listed for fire-
alarm use. 

b. Functional Performance: Unit must receive alarm, supervisory, or trouble signal 
from FACU and automatically capture two telephone line(s) and dial preset 
number for remote central station. When contact is made with central station(s), 
signals must be transmitted. If service on either line is interrupted for longer than 
45 seconds, transmitter must initiate local trouble signal and transmit signal 
indicating loss of telephone line to remote alarm receiving station over remaining 
line. Transmitter must automatically report telephone service restoration to central 
station. If service is lost on both telephone lines, transmitter must initiate local 
trouble signal. 

c. Local functions and display at DACT must include the following: 

1) Verification that both telephone lines are available. 
2) Programming device. 
3) LED display. 
4) Manual test report function and manual transmission clear indication. 
5) Communications failure with central station or FACU. 

d. Digital data transmission must include the following: 
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1) Address of alarm-initiating device. 
2) Address of supervisory signal. 
3) Address of trouble-initiating device. 
4) Loss of ac supply. 
5) Loss of power. 
6) Low battery. 
7) Abnormal test signal. 
8) Communication bus failure. 

e. Secondary Power: Integral rechargeable battery and automatic charger. 
f. Self-Test: Conducted automatically every 24 hours with report transmitted to 

central station. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions for compliance with requirements for ventilation, temperature, 
humidity, and other conditions affecting performance of the Work. 

1. Verify that manufacturer's written instructions for environmental conditions have been 
permanently established in spaces where equipment and wiring are installed, before 
installation begins. 

B. Examine roughing-in for electrical connections to verify actual locations of connections before 
installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF EQUIPMENT 

A. Comply with NECA 305, NFPA 72, NFPA 101, and requirements of authorities having 
jurisdiction for installation and testing of fire-alarm equipment. Install electrical wiring to 
comply with requirements in NFPA 70 including, but not limited to, Article 760, "Fire Alarm 
Systems." 

1. Devices placed in service before other trades have completed cleanup must be replaced. 
2. Devices installed, but not yet placed, in service must be protected from construction dust, 

debris, dirt, moisture, and damage in accordance with manufacturer's written storage 
instructions. 

B. Equipment Floor and Wall Mounting: Install FACU on finished floor. 

C. Install wall-mounted equipment, with tops of cabinets not more than 78 inch (1980 mm) above 
finished floor. 

D. Manual Fire-Alarm Boxes: 
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1. Install manual fire-alarm box in normal path of egress within 60 inch (1520 mm) of exit 
doorway. 

2. Mount manual fire-alarm box on background of contrasting color. 
3. Operable part of manual fire-alarm box must be between 42 and 48 inch (1060 and 1220 

mm) above floor level. Devices must be mounted at same height unless otherwise 
indicated. 

E. Smoke- and Heat-Detector Spacing: 

1. Comply with "Smoke-Sensing Fire Detectors" section in "Initiating Devices" chapter in 
NFPA 72, for smoke-detector spacing. 

2. Comply with "Heat-Sensing Fire Detectors" section in "Initiating Devices" chapter in 
NFPA 72, for heat-detector spacing. 

3. Smooth ceiling spacing must not exceed 30 ft. (9 m). 
4. Spacing of detectors for irregular areas, for irregular ceiling construction, and for high 

ceiling areas must be determined in accordance with Annex A in NFPA 72. 
5. HVAC: Locate detectors not closer than 36 inch (910 mm) from air-supply diffuser or 

return-air opening. 
6. Lighting Fixtures: Locate detectors not closer than 12 inch (300 mm) from lighting 

fixture and not directly above pendant mounted or indirect lighting. 

F. Install cover on each smoke detector that is not placed in service during construction. Cover 
must remain in place except during system testing. Remove cover prior to system turnover. 

G. Duct Smoke Detectors: Comply with NFPA 72 and NFPA 90A. Install sampling tubes so they 
extend full width of duct. Tubes more than 36 inch (9100 mm) long must be supported at both 
ends. 

1. Do not install smoke detector in duct smoke-detector housing during construction. Install 
detector only during system testing and prior to system turnover. 

H. Elevator Shafts: Coordinate temperature rating and location with sprinkler rating and location. 
Do not install smoke detectors in sprinklered elevator shafts. 

I. Remote Status and Alarm Indicators: Install in visible location near each smoke detector, 
sprinkler water-flow switch, and valve-tamper switch that is not readily visible from normal 
viewing position. 

J. Audible Alarm-Indicating Devices: Install not less than 6 inch (150 mm) below ceiling. Install 
speakers on flush-mounted back boxes with device-operating mechanism concealed behind 
grille. Install devices at same height unless otherwise indicated. 

K. Visible Alarm-Indicating Devices: Install adjacent to each alarm bell or alarm horn and at least 
6 inch (150 mm) below ceiling. Install devices at same height unless otherwise indicated. 

L. Device Location-Indicating Lights: Locate in public space near device they monitor. 
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3.3 ELECTRICAL CONNECTIONS 

A. Install electrical devices furnished by manufacturer, but not factory mounted, in accordance 
with NFPA 70 and NECA 1. 

B. Install nameplate for each electrical connection, indicating electrical equipment designation and 
circuit number feeding connection. 

3.4 CONTROL CONNECTIONS 

A. Install control and electrical power wiring to field-mounted control devices. 

B. Install nameplate for each control connection, indicating field control panel designation and I/O 
control designation feeding connection. 

3.5 PATHWAYS 

A. Pathways above recessed ceilings and in inaccessible locations may be routed exposed. 

1. Exposed pathways located less than 96 inch (2440 mm) above floor must be installed in 
EMT. 

B. Exposed EMT must be painted red enamel. 

3.6 CONNECTIONS 

A. Make addressable connections with supervised interface device to the following devices and 
systems. Install interface device less than 36 inch (910 mm) from device controlled. Make 
addressable confirmation connection when such feedback is available at device or system being 
controlled. 
1. Electronically locked doors and access gates. 
2. Alarm-initiating connection to elevator recall system and components. 
3. Supervisory connections at valve supervisory switches. 
4. Supervisory connections at low-air-pressure switch of each dry-pipe sprinkler system. 
5. Supervisory connections at elevator shunt-trip breaker. 
6. Supervisory connections at fire-pump power failure including dead-phase or phase-

reversal condition. 
7. Supervisory connections at fire-pump engine control panel. 

3.7 IDENTIFICATION 

A. Install framed instructions in location visible from FACU. 

3.8 GROUNDING 

A. Ground FACU and associated circuits in accordance with Electrical Code. 
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B. Ground shielded cables at control panel location only. Insulate shield at device location. 

3.9 FIELD QUALITY CONTROL 

A. Field tests must be witnessed by authorities having jurisdiction. 

B. Administrant for Tests and Inspections: 

1. Owner will engage qualified testing agency to administer and perform tests and 
inspections. 

C. Tests and Inspections: 

1. Visual Inspection: Conduct visual inspection prior to testing. 

a. Inspection must be based on completed record Drawings and system 
documentation that is required by "Completion Documents, Preparation" table in 
"Documentation" section of "Fundamentals" chapter in NFPA 72. 

b. Comply with "Visual Inspection Frequencies" table in "Inspection" section of 
"Inspection, Testing and Maintenance" chapter in NFPA 72; retain 
"Initial/Reacceptance" column and list only installed components. 

2. System Testing: Comply with "Test Methods" table in "Testing" section of "Inspection, 
Testing and Maintenance" chapter in NFPA 72. 

3. Factory-authorized service representative must prepare "Fire Alarm System Record of 
Completion" in "Documentation" section of "Fundamentals" chapter in NFPA 72 and 
"Inspection and Testing Form" in "Records" section of "Inspection, Testing and 
Maintenance" chapter in NFPA 72. 

D. Reacceptance Testing: Perform reacceptance testing to verify proper operation of added or 
replaced devices and appliances. 

E. Fire-alarm system will be considered defective if it does not pass tests and inspections. 

F. Prepare test and inspection reports. 

G. Maintenance Test and Inspection: Perform tests and inspections listed for weekly, monthly, 
quarterly, and semiannual periods. Use forms developed for initial tests and inspections. 

H. Annual Test and Inspection: One year after date of Substantial Completion, test fire-alarm 
system complying with visual and testing inspection requirements in NFPA 72. Use forms 
developed for initial tests and inspections. 

3.10 MAINTENANCE 

A. Maintenance Service: Beginning at Substantial Completion, maintenance service must include 
12 months' full maintenance by skilled employees of manufacturer's designated service 
organization. Include preventive maintenance, repair or replacement of worn or defective 

DesiderioA
SPECS
TOWERS



HHA TOTTEN   BID SET  
20 TOTTEN STREET  OCTOBER 2026 
HEMPSTEAD, NY 
 

ADDRESSABLE FIRE-ALARM SYSTEMS 284621.11 - 18 

components, lubrication, cleaning, and adjusting as required for proper operation. Parts and 
supplies must be manufacturer's authorized replacement parts and supplies. 

1. Include visual inspections in accordance with "Visual Inspection Frequencies" table in 
"Testing" paragraph of "Inspection, Testing and Maintenance" chapter in NFPA 72. 

2. Perform tests in "Test Methods" table in "Testing" paragraph of "Inspection, Testing and 
Maintenance" chapter in NFPA 72. 

3. Perform tests per "Testing Frequencies" table in "Testing" paragraph of "Inspection, 
Testing and Maintenance" chapter in NFPA 72. 

 
3.11 TRAINING 
 

A.  Licensed fire alarm contractor shall engage a representative of the alarm system manufacturer to 
train the owners’ personnel in the detection and alarm system operation and maintenance at 
project completion. 

END OF SECTION 284621.11 
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